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SECTION 1

LIST OF IMPORTANT DATES NOTICE INVITING e-TENDER

LIST OF IMPORTANT DATES

Date of issue of Notice Inviting e-Tender 15/05/2025

Period of downloading bidding documents from
the e- procurement portal.

From 16.05.2025 ( from 11.00 Hrs) to 
30.05.2025 ( up to 17.30 Hrs)

Deadline for receiving of Bids onlineDeadline for receiving of Bids 
online

30.05.2025 ( up to 17.30 Hrs)

Time and Date and place for opening of
Technical Bids online

02.06.2025 ( at 11.00 Hrs) Chanchal   Gram 
Panchayat

Last date and time for submission of Original documents by the 
Tenderers

to be notified latter

Time and Date and place for opening of
Financial Bids online

03.06.2025 ( at 11.00 Hrs) Chanchal   Gram 
Panchayat

7

Note: Days mean working days excluding Saturdays, Sundays and Government Holidays.

Panchayat

Officer Inviting Bids / Tender Inviting Authority
Prodhan
Chanchal   Gram Panchayat, Malda



NIT No.: Date:

Sl. No. FUND

Estimated 
Amount put 

to Tender 
[Rs.]

Earnest
money to 

be 
deposited 

[Rs.]

Time 
Allowed 

for
completio

n

Cost of
Tender 
Paper

Credential

1 15Th Fc (25-
26)         ( 
Untied) 

259304 5200 30 days 500

60% of work 
executed on or 

before three 
years

2
15Th Fc (25-

26)         ( 
Untied) 

299512 6000 30 days 500

60% of work 
executed on or 

before three 
years

3
15Th Fc (25-

26)         ( 
Untied) 

233983 4700 30 days 250

60% of work 
executed on or 

before three 
years

4
15Th Fc (25-

26)         ( 
Untied) 

184722 3700 30 days 250

60% of work 
executed on or 

before three 
years

5
15Th Fc (25-

26)         ( 
Untied) 

281257 5600 30 days 500

60% of work 
executed on or 

before three 

Chanchal   Gram Panchayat

Chanchal  , P.S. Chanchal I,Malda – 732123

ABRIDGED NOTICE INVITING e-TENDER

01(e)/CHL_GP/2025-26 15.05.2025

On behalf of Chanchal- Gram Panchayat, tenders are hereby invited by the undersigned for the work mentioned below
through electronic tendering (e-Tendering) from the eligible bonafied contractors.

Name of the work

CONST OF CC ROAD FROM REJIFUL HOUSE 
TOWARDS RONA FOOT BALL GROUND AT DAKSHIN 
SAHAR UNDER CHANCHAL GP                         Scheme 
ID: 109588298
CONST OF CC ROAD FROM BISHAN PRAMANIK 
HOUSE TOWARDS DULAL HOUSE AT NOWGACHHIA 
UNDER CHANCHAL GP                                           
Scheme ID: 109593658

CONST OF CC ROAD FROM MAIN ROAD TOWARDS 
BIREN SAHA HOUSE AT PAHARPUR KALITALA UNDER 
CHANCHAL GP                                                 Scheme ID: 
109594072

CONST OF CC ROAD FROM JANAJA GAHA TOWARDS 
CC ROAD VIA NAMAJUDDIN HOUSE AT RANIKAMAT 
PURBA PARA UNDER CHANCHAL GP                                                                        
Scheme ID: 109595327

CONST OF CC ROAD FROM SAHID HOUSE TOWARDS 
MANIK HOUSE AT UMARPUR UNDER CHANCHAL GP                                                          
Scheme ID: 109616237

Untied) 
before three 

years
6

15Th Fc (25-
26)         ( 
Untied) 

225531 4500 30 days 250

60% of work 
executed on or 

before three 
years

7
15Th Fc (25-

26)         ( 
Untied) 

238882 4800 30 days 250

60% of work 
executed on or 

before three 
years

8
15Th Fc (25-

26)         ( 
Untied) 

246784 4900 30 days 250

60% of work 
executed on or 

before three 
years

9
15Th Fc (25-

26)         ( 
Untied) 

245608 4900 30 days 250

60% of work 
executed on or 

before three 
years

10 15Th Fc (25-
26)         ( 
Untied) 

306714 6100 30 days 500

60% of work 
executed on or 

before three 
years

11 15Th Fc (25-
26)         ( 
Untied) 

184502 3700 30 days 500

60% of work 
executed on or 

before three 
years

12
15Th Fc (25-

26)         ( 
Tied) 

247392 4900 45 days 250

60% of work 
executed on or 

before three 
years

13
15Th Fc (25-

26)         ( 
Tied) 

99817 2000 45 days 250

60% of work 
executed on or 

before three 
years

14
15Th Fc (25-

26)         ( 
Tied) 

147737 3000 45 days 250

60% of work 
executed on or 

before three 
years

INSTALLATION OF HIGH MAST LIGHT AT BIRASTHALI 
MADHYAPARA SAMSAN UNDER CHANCHAL GP 
UNTIED

INSTALLATION OF STREET LIGHT AT GILABARI 
UNDER CHANCHAL GP XV UNTIED SANSAD XX  
Scheme ID:89971644

CONST OF DRAIN WITH COVER AND FILTER 
CHAMBER FROM ANUKUL DAS HOUSE TOWARDS 
MARA RIVER AT KASHIPUR UNDER CHANCHAL GP 
TIED                                               Scheme ID : 
109562635

REPAIRING OF DRAIN FROM GOPAL PAL HOUSE 
TOWARDS TAPAS PRAMANIK HOUSE AT SUBHASH 
PALLY UNDER CHANCHAL GP TIED                              
Scheme ID : 109562794

Scheme ID: 109616237

CONST OF ROAD BY PAVER BLOCK FROM HEMANTA 
SAHA HOUSE TOWARDS MANASA MANDIR VIA 
BABLU DAS HOUSE AT AMLAPARA UNDER 
CHANCHAL GP   Scheme Code:109617025

CONST OF CC ROAD FROM HASUA  HOUSE 
TOWARDS HARIBASAR MANDIR AT SANJIB UNDER 
CHANCHAL GP                                                    Scheme 
ID: 109589020

CONST OF DRAIN WITH COVER AND FILTER 
CHAMBER FROM KAILASH HOUSE TOWARDS KALI 
MANDIR AT ROYPARA UNDER CHANCHAL GP                                                                            
Scheme ID : 109562915

CONST OF CC ROAD FROM DHARMADEB MANDAL 
HOUSE TOWARDS NIMAI SAHA LAND AT 
RABINDRAPALLY UNDER CHANCHAL GP SFC UNTIED 
SANSAD IX                                                                  

INSTALLATION OF HIGH MAST LIGHT BESIDE OF 
KARTIK AGARWALA SHOP AT CHANCHAL BAJAR 
UNDER CHANCHAL GP UNTIED                                                          
Scheme ID:109624724



15
15Th Fc (25-

26)         ( 
Tied) 

244233 4900 45 days 250

60% of work 
executed on or 

before three 
years

16
15Th Fc (25-

26)         ( 
Tied) 

247927 5000 45 days 250

60% of work 
executed on or 

before three 
years

17
15Th Fc (25-

26)         ( 
Tied) 

167216 3300 45 days 250

60% of work 
executed on or 

before three 
years

REPAIRING OF DRAIN FROM NAJIR HOUSE 
TOWARDS TOFA HOUSE AT DHANIYAPATTI UNDER 
CHANCHAL GP TIED                                                                         
Scheme ID : 109563582

REPAIRING OF DRAIN FROM JAGORANI CLUB 
TOWARDS RAHAMAN HOTEL AT BAROGACHHIA 
UNDER CHANCHAL GP                                                                      
Scheme ID : 109563036
CONST OF DRAIN WITH COVER AND FILTER 
CHAMBER FROM SADEK HOUSE TOWARDS TAJIMUL 
TEA SHOP AT UTTAR KHELENPUR UNDER CHANCHAL 
GP                                                                                
Scheme ID : 109563327



18
15Th Fc (25-

26)         ( 
Tied) 

245517 4900 45 days 250

60% of work 
executed on or 

before three 
years

19
15Th Fc (25-

26)         ( 
Tied) 

486318 9700 45 days 500

60% of work 
executed on or 

before three 
years

20
15Th Fc (25-

26)         ( 
Tied) 

177197 3500 60 days 250

60% of work 
executed on or 

before three 
years

21
15Th Fc (25-

26)         ( 
Tied) 

177197 3500 60 days 250

60% of work 
executed on or 

before three 
years

22
15Th Fc (25-

26)         ( 
Tied) 

177197 3500 60 days 250

60% of work 
executed on or 

before three 
years

23
15Th Fc (25-

26)         ( 
Tied) 

244212 4900 60 days 250

60% of work 
executed on or 

before three 
years

24
15Th Fc (25-

26)         ( 
Tied) 

244212 4900 60 days 250

60% of work 
executed on or 

before three 
years

25
15Th Fc (25-

26)         ( 
Tied) 

177197 3500 60 days 250

60% of work 
executed on or 

before three 
years

26
15Th Fc (25-

26)         ( 177197 3500 60 days 250

60% of work 
executed on or 

before three 

SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT BESIDE OF KALU RISHI HOUSE AT 
PAHARPUR UNDER CHANCHA GP                                          
Scheme ID: 109520632
SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT BEHIND OF CHHOTON HOUSE AT 
SUJAGANJ UNDER CHANCHAL GP                                                 
Scheme ID:109559984
SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT BESIDE OF ROMAN HOUSE AT  KHEENPUR 
UNDER CHANCHAL GP                                                
Scheme ID:109561313

SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT NEAR SINGIA MORE BOT TOLA UNDER 
CHANCHAL GP                                                                        
Scheme ID:109560525
SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT BESIDE OF SUKUMAR HOUSE AT 
RAMNAGAR UNDER CHANCHAL GP                                                                       

SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT BESIDE OF NISHED HOUSE AT RANIKAMAT 
UNDER CHANCHAL GP                                                              
Scheme ID:109517413

SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT BESIDE OF RABI PAUL HOUSE AT 
PAHARPUR UNDER CHANCHAL GP                                                     
Scheme ID:109520272

CONST OF DRAIN WITH COVER AND FILTER 
CHAMBER FROM CHATERJEE HOUSE TOWRDS 
MUNNA HOUSE AT VIVEKANANDA PALLY UNDER 
CHANCHAL GP                                                              
Scheme ID : 109575951                                                         
CONST OF DRAIN WITH COVER AND FILTER 
CHAMBER FROM SAJJAD HOUSE TOWARDS NAJRUL 
HOUSE AT BIRASTHALI UNDER CHANCHAL GP                                                                         
Scheme ID : 109576670

26)         ( 
Tied) 

177197 3500 60 days 250
before three 

years
27

15Th Fc (25-
26)         ( 

Tied) 
244212 4900 60 days 250

60% of work 
executed on or 

before three 
years

28
15Th Fc (25-

26)         ( 
Tied) 

177197 3500 60 days 250

60% of work 
executed on or 

before three 
years

29
15Th Fc (25-

26)         ( 
Tied) 

93561 1900 60 days 250

60% of work 
executed on or 

before three 
years

30
BEUP 149346 3000 30 days NIL

60% of work 
executed on or 

before three 
years31

BEUP 774728 15500 30 days NIL

60% of work 
executed on or 

before three 
years

32

BEUP 299735 6000 30 days NIL

60% of work 
executed on or 

before three 
years

33

BEUP 299735 6000 30 days NIL

60% of work 
executed on or 

before three 
years

34

BEUP 299581 6000 60 days NIL

60% of work 
executed on or 

before three 
years

Erection of High Mast Light at Paharpur Bypass more 
under Chanchal G.P. under Chanchal-I Dev. Block, 
Malda.

Development of Chanchal R. D. Girls High School 
under Chanchal G.P.

Construction of school gate of Chanchal Siddheswari 
Institution under Chanchal G.P.

Construction of Cement concrete road from Mamtaj 
house towards Idrish house at Umarpur under 
Chanchal G.P.

RAMNAGAR UNDER CHANCHAL GP                                                                       
Scheme ID:109560762
SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT AT BAMUNPARA UNDER CHANCHAL GP                                                     
Scheme ID: 1095611400

SINKING OF SUBMERSIBLE PUMP WITH TANK AND 
LEACH PIT BESIDE OF NAUSAD HOUSE AT SRIPUR 
UNDER CHANCHAL GP                                                                 
Scheme ID:109560443

REAPIRING OF SUBMERSIBLE PUMP BESIDE OF 
PULAK HOUSE AT RAMNAGAR UNDER CHANCHAL 
GP                                                                     Scheme 
Code:109560601
DEVELOPMENT WORKS AT CHANCHAL 
SIDDHESWARI INSTITUTION UNDER CHANCHAL 
GRAM PANCHAYAT



35
15th FC  
(24-25) 

Tied
257808 5200 60 days NIL

60% of work 
executed on or 

before three 
years

36
15th FC  
(24-25) 

Tied
349294 7000 60 days NIL

60% of work 
executed on or 

before three 
years

37
15th FC  
(24-25) 

Tied
348180 7000 60 days NIL

60% of work 
executed on or 

before three 
years

1

2

3

CLEANING OF  DRAIN UNDER CHANCHAL GP                                                     
( SAAP:24-25)

Construction of Drain with cover and filter chamber 
from Sharmaji house towards Suktu Das house at 
Paharpur under Chanchal G.P.                   ( SAAP:24-
25)

Drinking water and allied services under Chanchal 
G.P.                                                                                ( 
SAAP:24-25)

THIS IS FOR INFORMATION TO ALL THE CONTRACTORS THAT NO OFFLINE TENDER WILL BE ACCEPTED.

IMPORTANT DATES:

Date of issue of Notice Inviting e-Tender 15/05/2025

Period of downloading bidding documents from
the e- procurement portal.

From 16.05.2025 ( from 11.00 Hrs) to 30.05.2025 ( 
up to 17.30 Hrs)

Deadline for receiving of Bids onlineDeadline for receiving of Bids online 30.05.2025 ( up to 17.30 Hrs)

Eligibility of Contractors: Eligible and resourceful Contractors having sufficient credential and financial capability of works of
similar nature. Those who have at least 60% of credential for similar nature of single work, execution within last 3(Three) years, can
participate in this tender.

Any contractor willing to take part in the process of e-Tendering will have to be enrolled and registered with the Government e-
Procurement System.
          The intending Contractors may download the tender documents by logging to the link www.wbtenders.gov.in
Instructions / Guidelines for Tenderers for electronic submission of the tenders online have been incorporated in the Detail Notice /
Bidding Document for assisting the contractors to participate in e-tendering.
The Notice of the Tender can also be seen by log on to the websites www.malda.gov.in

3

4

5

6

7

Memo No: Date:

Copy forwarded for information to:
1
2

3
4 Tatha Mitra Kendra , Chanchal, Malda.
5 The library ,Channchal , Malda.
6

02.06.2025 ( at 11.00 Hrs) Chanchal   Gram 
Panchayat

Last date and time for submission of Original documents by the 
Tenderers

to be notified latter

Time and Date and place for opening of
Financial Bids online

03.06.2025 ( at 11.00 Hrs) Chanchal   Gram 
Panchayat

Deadline for receiving of Bids onlineDeadline for receiving of Bids online 30.05.2025 ( up to 17.30 Hrs)

Time and Date and place for opening of
Technical Bids online

Officer Inviting Bids / Tender Inviting Authority
Prodhan
Chanchal   Gram Panchayat, Malda

Prodhan
Chanchal   Gram Panchayat

    141 /CHL_GP/25 15.05.2025

The Sub-Divisional Officer, Chanchal Sub-Division, Malda
The District Informatics officer, National Informatics Centre, Malda Collectorate, Malda-with request to publish this tender 
notice and all other allied documents in website www.malda.nic.in

The Block Development Officer, Chanchal I, Malda.   

This Office notice Board for wide publicity.

Prodhan
Chanchal   Gram Panchayat



12. Digital Signature Certificate (DSC)

1.  Collection of Tender Documents

2.  Participation in more than one work

3.  Submission of Tender and its Conditions
6.1.1    General process of submission

SECTION 2

INSTRUCTION TO BIDDERS 
10. General Guidance for e-Tendering
Instructions / Guidelines for Tenderers for electronic submission of the tenders online have been annexed (Annexure-1) for assisting the 
Tenderers to participate in e-tendering.

11. Registration of Tenderers
Any Tenderer willing to take part in the process of e-Tendering will have to be enrolled and registered with the Government e-
Procurement System, through logging on to www.wbtenders.gov.in (the web portal of the Panchayats & Rural Development Department, 
Government of West Bengal). The Tenderer is to click on the link for e-Tendering site as given on that web portal.

Each Tenderer is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC), for submission of tenders, from the approved 
service provider of the National Informatics Centre (NIC) or from the other service providers approved by the competent authority, on 
payment of requisite amount. DSC is given as a USB e-Token.

The Tenderer can search and download NIT and tender documents electronically from computer once he / she logs on to the website 
using the Digital Signature Certificate. This is the only mode of collection of tender documents.
Intending Tenderers may download tender documents from e-procurement portal of the website http://www.wbtenders.gov.in and, the 
pre-qualification and bid documents duly filled and digitally signed in all respect may be submitted on-line through the e-portal during 
the period as mentioned earlier in Section:1 (List of Important dates) of this Bidding Document.

Not applicable.

i.      Tenders are to be submitted online through the website stated in Clause 4 before the prescribed date and time, in two folders, at a 
time for each work. One is Technical Proposal and the other is Financial Proposal. Using the Digital Signature Certificate (DSC), the 
documents are to be uploaded virus scanned and digitally signed. The documents will get encrypted (transformed into non-readable 
formats).

6.1.2

6.2 Technical Proposal
The Technical Proposal should contain scanned copies of the following in further two covers
(folders).

6.2.a Statutory cover (folder) containing Digitally signed copy (virus scanned) of the,

ii.      Cost of Tender Documents, in the form as stated hereunder, need to be deposited in sealed cover in the box which will be kept in 
the office chamber of the Additional Block Development Officer, Chanchal-  Gram Panchayat prior to closing of Bid submission.

iii.     ALL THE TIMES MENTIONED IN THIS NOTICE ARE AS PER THE SERVER CLOCK if not mentioned otherwise.

iv.    CHANCHAL GRAM PANCHAYAT does not take any responsibility for the delay caused due to non-availability of Internet connection 
or traffic jam etc. for on- line bidding.

Tender Fees and Earnest Money
i.         The non-refundable Cost of Tender Document and The Earnest Money Deposit (EMD), as mentioned in the NIT, should be 
deposited through  RTGS/ NEFT/ Net banking (any of the banks listed in the ICICI Bank Payment gateway) in  case of payment through 
ICICI Bank Payment Gateway 

iii.        Last date for submission of original copies of the cost of Tender Documents and Earnest Money Deposit is as mentioned earlier in 
Section:1 (List of Important dates) of this Bidding Document (as per the office clock) and in the manner as stated in Para 6.1.1.ii above. 
And non-submission of the Cost of Tender Document and Earnest Money will be treated as disqualification of the Tenderer and his 
Tender will be rejected.

i.  Demand Draft / Banker’s Cheque / Deposit at Call Receipts towards Cost of Tender Document and Earnest Money Deposit, as 
prescribed in the NIT, against each serial of work, in favour of Chanchal-  Gram Panchayat.

ii.  Notice Inviting Tender, Instruction to Tenderers, General Conditions of Contract, Special Terms & Conditions and other documents as 
specified in the Bidding Document.

ii.        While submitting Tender, all the Tenderers should submit the soft copy of the Receipt of  RTGS/ NEFT towards EMD separately 
(SOFT COPY means the scanned copy of  the  Originals). 

iv.       “Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1 bidder, if the 
accepted bid price is below by more than 20% of the amount put to tender. This Additional Performance Security shall be equal to 10% of 
the tendered amount i.e. the L1 bid price.



Note :
ι. 

ιι. 

6.2.b. Non-Statutory cover (folder) containing Digitally signed copy (virus scanned) of the

iii.

iv.
v.

vi.

Sl. No.
Name of 

Work
Name of 

the Deptt.

Amount 
put to 
tender

Work order 
no & dt.

Accepted 
rate

Stipulated 
Date

of 
completion 
as per Work 

Order

Actual 
Date of

completio
n

Present
status of 
progress

Payment
received so far

If any Tenderer is exempted from payment of EMD, copy of relevant Government Order need to be furnished.

Tenders may be liable for rejection if any item in the statutory cover (folder) is missing.

i.         Company or Individual Profile of the Tenderer, as the case may be, in detail.

ii.        Enlistment clearance certificate of Chanchal-  Gram Panchayat for the Enlisted Tenderers of Chanchal-  Gram Panchayat, 
Professional Tax (PT) Clearance Certificates and IT PAN valid up to the date of opening of the tenders. Application for such clearance 
addressed to the competent authority may also be considered.

GST Return Certificate of the last quarter of the previous financial year. iv.

Registered Deed for Partnership Firm / Joint Ventures, if any.
Completion Certificate [to be substantiated by Payment Certificate(s), if specifically asked by the Authority] as stated in 
Clauses 6.4.i for one single work of similar nature worth at least 60% of the amount put to tender for the work(s) the 
Tenderer intends to participate.

Eligibility Certificate issued by the Assistant Registrar of Cooperative Societies (ARCS) (forEngineers’ Co-operative Societies 
and Labour Co-operative Societies).

vii.       A self prepared exhaustive statement showing number and value of works presently under execution, as per the table shown 
below, by the Tenderer under Chanchal-  Gram Panchayat or other Government Department / Organisation [as stated in Clause 6.4.1 (iii) 
hereunder] is required to be prepared in separate sheet and uploaded.

1 2 3 4 5 6 7 8 9 10
1
2
3



6.3 Financial Proposal

6.4 Eligibility Criteria

6.4.1    Completion Certificate
i. 

viii.      Declaration by the tenderer to the effect that he/she/they does not/do not have any common interest either as a partner of any 
Partnership Firm / Joint Venture as a Proprietor/Owner of any other Firm in the tender for work(s) he/she/they wants/want to 
participate. If it is detected that any Tenderer is participating in any serial of work under dual identity, tender proposals for all such firms 
having common interest of that Tenderer for that work will be rejected.

ix.        Failure of submission of any one of the abovementioned documents will render the tender liable to summary rejection. The 
original copies of the Demand Draft / Banker's Cheque / Deposit at Call Receipts (DCR), both towards cost of tender documents and 
Earnest Money Deposit (EMD) should be dropped in sealed envelopes in the box which will be kept for the purpose in the office chamber 
of the undersigned within the date and time mentioned above in Section-1.

The financial proposal should contain the document in one cover (folder), i.e. the Bill of Quantities (BoQ). The Tenderer is to quote the 
rate (percentage LESS or EXCESS) online through computer in the space marked for quoting rate in the BoQ. [If any Tenderer wants to 
quote rate AT PAR, he/she should quote 0.00% LESS or EXCESS]. Only downloaded copies of the above documents are to be uploaded, 
virus scanned and digitally signed by the Tenderer.

Note: The successful Tenderer should submit the downloaded copy of the Form of Bid and the BoQ, duly fill the BoQ in the manner as 
submitted during online submission of Tender and also duly fill the Form of Bid, sign it and submit after accepting the Tender.

Financial proposal of any Tenderer will come under the purview of consideration only if the criteria mentioned below are fulfilled.
a.   Production of Completion Certificate in prescribed proforma supported with Payment Certificate for single work of similar nature 
executed within last 3 (three) years (to be determined from the actual year of completion, considering current financial year as Year:1). 
Amount put to tender in such Completion Certificate should be at least 60% of the amount of tender of work in which the Tenderer 
intends to participate.
b.   The minimum turnover from contracting business (Civil Engineering Work) in any of  the last 5 (Five) years (to be certified by the 
Auditor on the basis of annual audited balance sheet) should be at least  100% of the amount of tender of works  in which the Tenderer 
intends  to participate.

Completion Certificate should contain (a) Name of work, (b) Name of client, (c) Amount put to tender, (d) Schedule month i. 

ii. 

Completion Certificate should contain (a) Name of work, (b) Name of client, (c) Amount put to tender, (d) Schedule month 
and year of commencement and completion as per work order, and (e) Actual month and year of completion.

Such  Certificates  are  to  be  countersigned  by  the  concerned  Executive  Engineers  of  the  concerned Department.

iii.         Completion Certificate of work executed in other Departments of State Government or organizations, like Public Works & Public 
Works (Roads) Department, Public Health Engineers Department, Sundarban Affairs Department and various other State Government 
Departments, Zilla Parishads, West Bengal Housing Infrastructure Development Corporation Limited (WBHIDCO), West Bengal State 
Electricity Distribution Company Limited (WBSEDCL), Kolkata Metropolitan Development Authority (KMDA), Kolkata Metropolitan Water 
Sanitation Authority (KMW&SA), Kolkata Municipal Corporation (KMC), Hooghly River Bridge Commissioner (HRBC); Engineering 
Departments of Central Government and Organization, like Farakka Barrage Project (FBP) Authority, Railways, Kolkata port Trust (KoPT), 
National Highway Authority (NHAI) etc; and companies owned or managed by the State Government, i.e. Mackintosh Burn Ltd., 
Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. may also be considered. Such Completion Certificate other than those 
stated in 6.4.1.(ii) above, are to be countersigned by the Executive Engineer or by any Engineer Officer of equivalent rank or above, if 
those are issued by some other Authorities.



6.4.2 Particulars requirement for similar nature of work

Sl. No.

1

2

3

6.4.3    Eligibility criteria for participating in more than one tender
i.

ii.

6.4.4    Penalty for suppression / distortion of facts

6.5 Taxes & duties to be borne by the Successful Tenderer

Works of similar nature, apart from having tender value of at least 50% of the amount put to tender for each of the serial of works in the 
instant NIT, should further have the following physical execution of quantities stipulated against each work as illustrated below. The 
Tenderer should work out and put the data in the table below in accordance with the BoQ of the work the tenderer intends to 
participate and downloaded during participation in this tender.

Description of item Physical requirement

Separate  Completion  Certificate  of  fully  physically  completed  works  is  to  be provided for separate work. (Vide 6.4.1 and 
6.4.2).

Average turnover from contracting business during last 3 (Three) years (to be certified by the Auditor on the basis of annual 
audited balance sheet) should be 50% of aggregate cost of the amount of tender of works in which the Tenderer intends to 
participate.

If any tenderer fails to produce the original hard copies of the documents (especially Completion Certificates and audited balance 
sheets), or any other documents on demand within a specified time frame or if any deviation is detected in the hard copies from the 
uploaded soft copies or if there is any suppression, the tenderer will be suspended from participating in the tenders on e-Tender 
platform for a 3 (Three) years. In addition, his user ID will be deactiGSTed and Earnest Money Deposit will stand forfeited. Besides, 
Chanchal-  Gram Panchayat may take appropriate legal action against such defaulting tenderer.

At least 60% of the value for a single similar nature 
of work, executed not earlier than 5 years from the 
year of publication of this tender.

6.5 Taxes & duties to be borne by the Successful Tenderer

6.6 Site inspection before submission of tender

6.7 Conditional and incomplete tender

6.8 Pre-Bid Meeting

All Duties, GST, Taxes, Royalties, Cess, Toll, all other statutory Levies payable by the Tenderer under the Contract to the State / Central 
Government for any other cause including 1% Cess under W.B. Building and other Construction Workers (Regulation of Employments & 
Condition of Service) Act, 1996], will have to be borne by the Tenderer and the rate should be quoted accordingly after consideration of 
all.
1% Cess under W.B. Building and other Construction Workers (Regulation of Employments & Condition of Service) Welfare Cess Act, 
1996 will be deducted from all the bills.

Before submitting any tender, the intending Tenderers should make themselves acquainted thoroughly with the local conditions 
prevailing at site by actual inspection and taking into consideration all factors and difficulties likely to be involved in the execution of 
work in all respect and no claim whatsoever will be entertained on these account afterwards.

Conditional and incomplete tenders are liable to summary rejection.

The intending Tenderers may attain the pre-bid meeting (if required any) as mention above in Section-1 for any clarification regarding 
online submission in the office chamber of the undersigned at Chanchal   Gram Panchayat.



7.Opening and evaluation of tender

7.1 Opening of Technical Proposal

iii.        Intending Tenderers may remain present if they so desire.

7.2 Tender Selection Committee (TSC)

7.3 Uploading of summary list of technically qualified Tenderers (1st round)

7.4 Provision for appeal and its disposal

i. Submission of the Cost of Tender Documents is a pre-requisite and the intending Tenderers who will submit the same in original in the 
manner as specified in Clause 6.2 of this ITB (Instruction to Bidders) at the place and within the time specified will be treated as primarily 
eligible.

ii. The pre-qualification documents alone of the primarily eligible Tenderers, as defined in Clause 7.1.i above, will be opened on the date 
and time as mentioned in Section:1 earlier by the Additional Prodhan, Chanchal-  Gram Panchayat, Malda and/or his authorised 
representatives electronically from the website in presence of the available Tenderers.

iv.        Cover (Folder) for Statutory Documents (vide Clause 6.3.a) should be opened first and if found in order, Cover (Folder) for Non-
statutory Documents (vide Paragraph 6.3.b) will be opened. If there is any deficiency in the Statutory Documents, the tender will 
summarily be rejected.
v. Decrypted (transformed into readable formats) documents of the Non-Statutory Cover will be downloaded for and scruitinization and 
verification with the originals.

Committee already constituted by the Artha Sanstha O Unnayan Sthayee Samity of Chanchal-  Gram Panchayat for scruitinization, 
verification and recommendation for Acceptance or Rejection of Tender.

i. Pursuant to scrutiny and verification of the technical documents on the basis of information furnished in the check list and in “My 
Document” uploaded by concerned Tenderers  and after verification of the same with the original and being found in order, the 
summary list of technically qualified Tenderers   and the serial number of work(s) for which their Financial Proposals will be considered 
will be uploaded in the web portals and displayed in the office notice board subject to completion of verification and technical 
evaluation.
ii. During evaluation, the tenderer(s) may be summoned and any clarification / information or additional documents or original hard copy 
of any of the documents already submitted may be sought for and if these cannot be produced within the stipulated timeframe, tender 
of the defaulter will be liable for rejection.

7.5 Final publication of summary list of technically qualified Tenderers

i. If the intending tenderer is not satisfied with the decision of the Tender selection Committee may prefer an appeal to the Artha 
Sanstha O Unnayan Sthayee Samity of Chanchal-  Gram Panchayat in writing within two working days after the date of uploading of the 
summary list of the successful Tenderers. Copy of such appeal should also be sent to the Tender Inviting Authority, i.e. the Additional 
Prodhan, Chanchal-  Gram Panchayat.
ii. The  Appellate  Authority,  i.e.  the  Artha  Sanstha  O  Unnayan  Sthayee  Samity  of  Chanchal-  Gram Panchayat will dispose off such 
appeals and the tenderer will be communicated accordingly. Decision of Artha Sanstha O Unnayan Sthayee Samity of Chanchal-  Gram 
Panchayat will be final and binding.

In case, the Appellate Authority asks the Tender Inviting Authority to consider tender of any of the aggrieved Tenderers, who may have 
preferred appeal, the process of uploading of qualified Tenderers will be re-done, through issuing necessary corrigendum. Date of 
opening of financial bid is to be intimated in the final summary list.



7.6 Opening and evaluation of Financial Proposal

iv.

8 Correction of Errors

i. The Financial Bid Documents of the technically qualified Tenderers will be opened electronically from the web portal on the date and 
time as mentioned in Section:1 earlier by the Additional Prodhan, Chanchal-  Gram Panchayat for scrutiny. List of Financial comparison 
chart of Tenderers will be published accordingly. No separate intimation will be given for this, unless the above date is changed. In case 
of change of date, due intimation will be given on line. No individual intimation will be given. The List of Financial comparison chart of 
Tenderers   will be placed before the Tender Selection Committee of Chanchal-  Gram Panchayat for their recommendation accordingly

ii. The encrypted copies will be decrypted and the rates will be read out to the Tenderers remaining present at that time.

iii.        After evaluation of Financial Proposal, the tender inviting authority may upload the final summary result containing inter-alia, 
name of Tenderers  and the rates quoted by them against each work provided he is satisfied that the rate obtained is fare and 
reasonable and there is no scope of further lowering down of rate.

However, if there is any scope for lowering down of rates in the opinion of the

Tender Inviting Authority, he may choose to declare the former publication stated in Paragraph 7.6.(iii) above as semi-final and notify all 
the Tenderers  through the website to attend sealed bids to be followed by open bids to be held at his office at prescribed date and time, 
which will be done offline.

v. After holding such bids, final summary result would have to be uploaded in the web portal, through corrigendum.

vi.        The Tender Accepting Authority may ask any tenderer to submit analysis to justify the rate quoted by that Tenderer.

vii.       If the date of opening of tender falls in holiday, the tender will be opened on the next working day at the same time and venue.

Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. Errors will be corrected by the 
Employer as follows:

9 Acceptance of Tender

10 Issue of Work Order

11 Refund of Earnest Money of the unsuccessful tenderer(s)
Not applicable.
12 Payment

Employer as follows:

a.   In case of Percentage Rate Tender, where there is a discrepancy between the rates in figures and in words, the rate in words will 
govern; and

b.   In case of Item Rate Tender, where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 
unit rate by the quantity, the unit rate as quoted will govern.

Lowest valid rate should normally be accepted. However, Chanchal-  Gram Panchayat does not bind to do so and reserves the right to 
reject any or all the tenders, for valid reasons and also reserves the right to distribute the work amongst more than one tenderer.

Chanchal-  Gram Panchayat reserves the right to reject or cancel any or all pre-qualification documents and Financial bid document 
without assigning any reason whatsoever.

The work order will be issued after accepting the Tender by the authority and in accordance with the availability of fund.



13 Supply of Materials
All materials required for the works are to be supplied by the agency at his own cost.

14 Amendment of Bidding Documents

15 Information to be furnished by the Tenderer

i. Address for communication.
ii. Telephone No(s) of both office and residence of the Key person.
iii. Mobile No.
iv. Office Facsimile (FAX) No.
v. Electronic Mail Identification (e-mail ID).

The payment of RA as well as well as final bill for any work will be made according to the availability of fund and no claim to delay in 
payment will be entertained. However, Chanchal-  Gram Panchayat will take its utmost effort in arranging of fund and clearing the 
payments so far as possible.

i.         Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing addenda, if any.

ii.        Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing by registered post or by 
cable to all purchasers of the bidding documents individually or through general notice in the website or office notice board. Prospective 
Tenderers shall acknowledge receipt of each addendum by fax, e-mail and facsimile to the Employer.

iii.        To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their bids, the Employer 
shall extend, as necessary, the deadline for submission of bids accordingly.

α.    Authorised address and contact details of the Tenderer having the following information :

β.    Qualification information i.e. Completion Certificate, Payment Certificate, Statement showing all the ongoing and completed works 
during recent past against which the eligibility stands; supporting documents, affidavit and undertaking as specified in the Bidding 
Document.
χ.    Undertaking that the bid shall remain valid till the completion of the work.
δ.    Any other information / documents required to be completed and submitted by Tenderers.
ε. 

φ.    An index furnishing the page nos. of all documents submitted.
γ.    Check List, duly filled up.
η.    Each part shall separately be uploaded as specified in this notice.

16 Submission of Original Documents

18 Conditional and incomplete tenders are liable to be summarily rejected.

χ.    Undertaking that the bid shall remain valid till the completion of the work.
δ.    Any other information / documents required to be completed and submitted by Tenderers.

An affidavit affirming that information he has furnished in the bidding document is correct to the best of his knowledge and 
belief.

The Tenderer should submit the original copies of all the documents submitted online within the time and date as mentioned earlier 
without fail.

If any Tenderer fails to submit the original hard copies of the uploaded documents within the time frame as specified or there is any 
deviation in the hard copy from the uploaded soft copy, the Tenderer will be suspended from participating in the tenders in e-Tender 
platform for a period of three years. In addition, his user ID will be deactiGSTed and Earnest Money Deposit will stand forfeited. Besides, 
Chanchal-  Gram Panchayat may take appropriate legal action against such defaulting Tenderer.

17  If the date of opening of tender falls in holiday, the tender will be opened on the next working day at the same time and venue.

19  The Instruction to Bidders shall form part of terms & conditions of the tender and the Tenderer is bound to abide by.



1.  Short Title and Definitions

c.

f.

j.

SECTION: 3

CONDITIONS OF CONTRACT

a.   The Department is Chanchal-  Gram Panchayat. b.   Parishad means Chanchal   Gram Panchayat.
Work, is what the Contract requires the Contractor to construct, install, maintain, and turn over to the Employer.

d.   A Bid or the Rate is the rate offered by the Tenderer which remains open for Acceptance up to a period of 180 days from the date of 
opening of financial bid and after Acceptance by the Employer which (the Accepted Rate) also remains in force till the completion of the 
work.

e.   The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It consists of 
the documents listed in NIT.

On behalf of Chanchal-  Gram Panchayat, the Employer is the Additional Prodhan of Chanchal-  Gram Panchayat, 32. N.S. 
Road, Malda-732101 for the purpose of invitation and evaluation of tender, entering into the agreement. The Employer is 
the party as defined in the Contract Data, who employs the Contractor to carry out the Works and maintenance, The 
Employer may delegate any or all functions to a person or body nominated by him for specified functions.

g.   The Contractor or the Agency or the Tenderer or the Bidder, as may be defined in the Bidding Document, is a person or corporate 
body whose Bid / Rate to carry out the Works, including maintenance, has been accepted by the Employer.

h.   Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

i.    The Completion Date is the date of completion of the Works as being defined in the Work Order in accordance with the NIT.

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their defined 
meanings. Capital initials are used to identify defined terms.

l.

p.   The Defects Liability Period is the period as mentioned in the Document calculated from the
Completion Date.

r.

meanings. Capital initials are used to identify defined terms.

k.   The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.

m.  The Contract Price is the price stated in the Letter of Acceptance or Work Order and thereafter as adjusted in accordance with the 
provisions of the Contract.

n.   Days are calendar days; months are calendar months.

o.  A Defect is any part of the Works not completed in accordance with the Contract.

q.   Drawings include calculations and other information provided or approved by the Engineer for the execution of the Contract.

The Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of the 
Works.



s. Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct
the Works.

t. The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance or
Work Order.

v.   Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

x.   The Site is the area defined as such in the Contract Data.

z.

The following documents shall be deemed to form and be read and construed as part of this Agreement :

i. Bidding Document;
ii. NIT

u.   The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The Intended 
Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the Employer by issuing an 
extension of time.

w.  Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function.

y.   Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by 
the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. It 
does not necessarily coincide with any of the Site Possession Dates.

aa. Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or 
installation of the Works, if required any, at his effort and the cost of which should be borne by the Contractor.
bb. A Variation is an instruction given by the Employer, which varies the Works.

2.  The Tenderer is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms and specifications, 
bill of quantities etc in the Bid Document. Failure to comply with the requirements of Bid Documents shall be liable to rejection of Bid 
Documents.

3.  The successful Tenderer should execute an agreement with Chanchal-  Gram Panchayat on non-judicial stamp of requisite value 
before issuing of work order.

ii. NIT
iii. Form of Bid duly submitted by the Tenderer and Accepted by the Accepting Authority;
iv. Bill of Quantities;
v. General Conditions of Contract;
vi. Special Conditions of contract;
vii. Specifications;
viii. Drawings;
ix. Statutory Form of Agreement of Chanchal-  Gram Panchayat, and
x. Any other document listed in the Bidding Document as forming part of the contract.

4.  If the date of opening of tender falls in holiday, the tender will be opened on the next working day at the same time and venue.

5.  The contract will not attract any arbitration clauses and the contract will not include any clause towards escalation of price. Also 
before submission of the tender the Tenderer must visit the site to judge the local condition from all corners and no plea/complain about 
the site will be entertained afterwards. It will be presumed that the agency offered the tender rate after review of entire position of the 
work site. It should be done at their own cost.



6.  The successful Tenderer will have to abide by the provisions of West Bengal Contract Labour Rules, 1972

as will be forced from time to time. If no labour license is obtained and produced by the Tenderer, payment is liable to get withheld.

7.  The rates and prices quoted by the Tenderer shall be fixed for the duration of the Contract and shall not be subject to adjustment.

8.   Under no circumstances Escalation in prices in materials, labour charges and any other costs and charges will be entertained.
9.  Land for installation machineries have to be arranged by the Agency. However if there is any sparable Govt. land, the same may be 
given for the purpose on rental basis as per rent fixed by competent Authority.

10. All risks on account of railway or road, carriage by boat including loss or damage of vehicles, boats, barges, materials or labours will 
have to be borne by the agency.

11. The agency will submit a work programme (Bar chart) to the E.I.C. within seven days from the date of work order indicating date of 
completion of various phases of work and strictly comply with the schedule. Also one Triplicate site order book should be used at works 
site for execution the works. Which has been duly signed by the E.I.C. before starting of work.

12. Before starting of work, work site where necessary, must be properly dressed after cutting, clearing & cleaning all varieties of jungles, 
shrubs or any undesirable vegetation & all unserviceable materials from the alignment or site of works for which nothing will be paid 
extra unless specifically provided in “price schedule of probable items with approximate quantities.

13. During the execution, the agency shall keep at the site reasonably free from all unnecessary obstruction for  that  purpose.  And  if  is  
it  is  required,  the  agency  shall  arrange  for  removal  of  structures, encroachments etc. at his own cost.

14. All materials brought to the site must be upto the standard & quality and must have the approved of the E.I.C.  rejected materials 
must be removed by the agency at his own cost from the site within 24 hours of the issue of order to that effect. The agency shall not be 
entitled to any claim for loss or damage, which may be caused by such removal.

15. All consumable materials are to be supplied by the agency at his own arrangement and valid document

(of IOC/and authentic sources) are to be submitted before claiming bill for the job.(of IOC/and authentic sources) are to be submitted before claiming bill for the job.

16. The agency is liable to keep the work site clean during execution and will clear all the debris, scrap, unused materials, camp etc from 
the site immediately after completion of the project at his own cost.

17. All the works are to be executed according to drawing specification approved by the authority & the direction of the E I.C is to be 
strictly flowed.

18. No additional or substituted item of work will be executed by the agency without prior approval of the Engineering-in-charge 
(E.I.C). Additional or substituted items will be paid at rates as per schedule of rates of PWD/PW (R) Deptt. in vogue at the time of 
entering into contract. If rates of such item do not appear  in  the  schedule  of  either  PWD/PW  (R)  Deptt.  or  can  not  be  derived  
from  then  Chanchal-  Gram Panchayat will decide the rate on the basis of market rates of various components with 10% profit & 
overhead charges and the decision of Chanchal-  Gram Panchayat will be final and binding. Also the contractual rate should be 
applicable in all cases.

19. Fixing of Informatory Signboard with brick/cement concrete pillar affixing Marbel Plate with written matter & taking of Photographs 
at the own cost & effort of the successful Tenderer (Tenderer) are precondition of this Tender. No extra payment to these effects will be 
made to the Tenderers .

20. The Tenderer should fix the Informatory Signboard at a visible point at the site of work before commencement of the work as per 
instruction of the undersigned.



21. The Tenderer should take digital photographs of the work in three phases in presence of the field Engineers of Chanchal-  Gram 
Panchayat. First, before commencement of the work by affixing Sign board, Second during execution of the work and finally, after 
completion of the work at his own cost & effort and submit all the photographs to this office periodically. The date of taking 
photographs should be displayed on it. In addition to the hard copies, it is also required to submit the soft copies of the said 
photographs to this office. And, failing which the bill could not be processed.

22. In addition to the normal deductions towards taxes, royalties etc. from the bills being paid to the

Tenderers against the work being executed, deduction of additional amount regarding Labour welfare

cess @ 1% (At the Rate of One Percent) only of the bill value will be made towards the “Building and other construction workers Welfare 
Cess Act, 1996” as per order of the Finance Deptt. Govt. of West Bengal.

23. The work must be completed in all respects within the time specified in notice inviting Tender from the date of work order. Time for 
completion as specified in the tender shall be deemed to be the essence of the contract.

24. Monthly running accounts bills may be made in accordance with the satisfactory performance according to the approved programme 
of work and subject to availability of fund.

25. Retention towards Security amounting to 10 (Ten) per cent (including earnest money) of the bill amount shall be made by this 
office. The agency has to execute and complete the works and rectify any defect therein to the satisfaction of the Engineering-in- 
charge. After expiry of 1(one) year for bituminous road work, 6(six) months for WBM/GSB of road work & 3(three) months of any 
Building, Sanitary & Electrical works from the date of completion of the work certified by the respective Sub-Asstt. Engineer & 
Assistant Engineer, the deducted security money will be repaid to the Agency. And, in case of claiming refund of Security  Deposit,  the  
agency  should  submit  the  recent  photographs  duly  digitized  with  date  of photography duly displayed on it. And, the photograph 
should be taken in presence of the field Engineers of Chanchal-  Gram Panchayat.

26. To rescind the contract (of which rescission notice in writing to the Tenderer under the hand of the undersigned shall be conclusive 

28. CALUSE 2.

26. To rescind the contract (of which rescission notice in writing to the Tenderer under the hand of the undersigned shall be conclusive 
evident) and in which case the security deposit of the Tenderer shall stand forfeited & be absolutely at the disposal of Chanchal-  Gram 
Panchayat.

27. This Instruction to Tenderers shall form part of terms & conditions of the tender and the tenderer is bound to abide by.

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the Tenderer and shall be reckoned from 
the date on which the order to commence the work is given to the Tenderer. The work shall throughout the stipulated period of the 
contract be produced with all the due diligence time being deemed to be the essence of the contract, on the part of the Tenderer,  and 
the Tenderer shall pay as compensation as amount equal to one percent of such smaller amount as the undersigned (whose decision in 
writing shall be final) may decide on the amount of the tender amount of the whole work as shown by the tender for every day at the 
remains uncommented or unfinished after the proper dates. The Tenderer shall commence execution of such part of the work as may be 
notified to him within 7(seven) days from the date of the order of commencement for work and diligently continue such work and 
further to ensure good progress during the execution of the work, and he shall be bound in all cases in the which the time allowed for 
any work exceeds one month, to complete one fourth of the whole work before one fourth of the whole time allowed under the contract 
has elapsed. In the event of the Tenderer failing to comply with any of the condition here he shall be liable to pay a compensation an 
amount equal to one percent or such smaller amount as the undersigned (whose decision in writing shall be final) may decide on said 
tendered amount of the whole work for every day that the due quality of work remains incomplete provided always that entire amount 
of compensation to be paid under the provision of this clause shall not exceed 10 percent on the tender amount of the work as shown in 
tender.



29. Termination

i.

ii.

iv. If the Tenderer does not maintain a Security, which is required;
v.

viii. If the Tenderer does not complete at least thirty percent of the value of construction
Work required to be completed after half of the completion period has elapsed;

29.1     The Employer may terminate the Contract if the Tenderer causes a fundamental breach of the Contract.

29.2     Fundamental breaches of Contract shall include, but shall not be limited to, the following:
If the Tenderer stops work for 30 days when no stoppage of work is shown on the current Programme and the stoppage has 
not been authorized by the Employer;

The Tenderer is declared as bankrupt or goes into liquidation other than for approved reconstruction or amalgamation;

iii.     If the Employer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Tenderer fails to 
correct it within a reasonable period of time determined by the Engineer;

If the Tenderer has delayed the completion of the Works by the number of days for which the maximum amount of 
liquidated damages can be paid,

vi.     If the Tenderer fails to provide insurance cover to his labourers etc due to personal injury or death.

vii.    If the Tenderer, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice in competing for or in 
executing the Contract. For the purpose of this clause, “corrupt practise” means the offering, giving, receiving, or soliciting of any thing of 
value to influence the action of a public official in the procurement process or in Contract execution. “Fraudulent Practice” means a 
misrepresentation of facts in order to  influence a procurement process  or the execution of a contract to the detriment of the Employer 
and includes collusive practice among Tenderers  (prior to or after bid submission) designed to establish bid process at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open competition.

ix.     If the Tenderer fails to set up a field laboratory with the prescribed equipment, within the period specified in the Contract Data, if 
any; and work order.
x. Any other fundamental breaches as specified in the Contract Data.
xi. If the Tenderer fails to deploy machinery and equipment or personnel as specified in the
Contract Data at the appropriate time.
xii.    A show cause notice shall be served to the Tenderer before termination for not obeying the contract.

29.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.
29.4

30. Payment upon Termination

any; and work order.

If the Contract is terminated, the Tenderer shall stop work immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible.

30.1         If the Contract is terminated because of a fundamental breach of Contract by the Tenderer, the Engineer shall issue a certificate 
for the value of the work done and Materials ordered less advance (Running A/c bill) payments received up to the date of the issue of the 
certificate and 10 (Ten) percent less the percentage to apply to the value of the work not completed, as indicated in the Contract Data.

30.2         Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the 
Tenderer, the difference shall be recovered from the security deposit, and performance security. If any amount is still left un-recovered it 
will be a debt payable to the Employer.

30.3         If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate  for  the  value  of  the  work  
done,  the  reasonable  cost  of  removal  of  Equipment, repatriation of the Tenderer's personnel employed solely on the Works, and the 
Tenderer's costs of protecting and securing the Works and less advance (Running A/c bill) payments received up to the date of the 
certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable law.



SECTION: 4
FORM OF AFFIDAVIT 

(SAMPLE FORMAT FOR AFFIDAVIT)

I, Sri  ……………………………………….………………………….,  S/o Sri  ………..……………………...….., aged  ……….. Years,
residing  at  …………….……..………………………………..…………………………………….…,   Proprietor/Partner/Director  of
…………………………………………………………………………………..…….., do hereby solemnly affirm and declare in connection with the   work, viz 
……………………………………………..……………………………. listed at Sl No. …………….. and Identification No. ……………………………….…. with ref to NIT 
No. …………………….….,  as follows :

1.   That I, the undersigned, do certify that all the information furnished & statements made in the bid documents are true and correct to 
the best of my knowledge and belief.

2.   The undersigned would authorise and request any bank, person, firm or corporation to furnish pertinent information as deemed 
necessary and or as requested by the Department to verify this statement.

3.   The undersigned understands and agrees that the Bid shall remain open for Acceptance 180 days from the date of  opening of  
financial  bid and on Acceptance the Bid shall  also remain in force till the completion of the Work. And the undersigned shall claim no 
additional cost / charges for any price hike or increase in rate due to enhancement in the Schedule of Rates in force.

4.   The undersigned agrees to invest 50% of the contract price of works by cash during the implementation of the works.

5.   The  undersigned  agrees  to  authorise  the  authority  to  seek  references  from  the  Bankers  of  the undersigned.

6.   If the contract is awarded to us, we will deploy at site all necessary T&P and equipments as specified in the Bidding Document, if any 
or as required for execution of work immediately on receipt of the work order. We would commence the work only on deployment of 
machineries at site to the full satisfaction of the Engineer-in Charge. We would be duly bound to use those equipments at site to achieve 
the best result as per requirement of the contract. We would upkeep and maintain those equipments in running condition till completion 
of the Project. Any breakdown of any equipment will be replaced immediately. No part of equipment will be shifted to another site 
without the written permission of the E.I.C. or Employer.without the written permission of the E.I.C. or Employer.

7.   We would establish a site Laboratory, if required any, with minimum testing equipments / apparatus to conduct the various tests on 
soil, aggregates, cement, concrete to maintain the quality at site. We will upkeep the Laboratory set-up in good condition of the Project.

8.   We would deploy at site all necessary technical Personnel as listed in Bidding Document any for efficient contract management and 
supervision of works with a view to achieving best quality of works at site.

9.   We would carry out all necessary tests of all major items at frequency spelled out in the relevant IS Codes, Specification books etc to 
achieve the best quality work at site. We will be contract bound to bring to the notice of the EIC any non-compliance of test results along 
with the action taken report.

10. Any departure whatsoever in any form will be considered as breach of contract. In such situation the Department at his liberty may 
with hold our payment till we rectify the defects or fulfil our contractual obligation. In this connection, Departmental decision will be 
final and binding.

11. The undersigned also certifies that neither we have abandoned any work awarded to us, nor any penal action was taken against us by 
any department. The undersigned also declares that we do not have any running litigation with any department.



To : The Prodhan
Chanchal-  Gram Panchayat, Malda.

NIT No : Sl No of Work :

 Identification Number of the Works:

Description of the Works:

Estimated Amount put to tender: 

Time allowed for completion:

documents.

3.   This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound to 
accept the lowest or any Bid you receive. We hereby confirm that this Bid complies with the Bid validity and Earnest money required by 
the bidding documents.

SECTION: 5
FORM OF BID

BILL OF QUANTITIES
FORM OF BID

[Notes on Form of Bid :The Tenderer shall fill in and submit this Bid form with the Bid]

1.   I / We offer to execute the works described above and remedy any defects therein in conformity with the Conditions of Contract, 
specifications, drawings, Bill of Quantities and Addenda for Percentage Rate contract, @ ………………………………….……… % (In words  
………………………………………………………………………… Percentage) LESS / EXCESS / AT PAR with the rates entered in the schedule of rates, as 
referred to in the Bidding Document and BoQ.
2.   We undertake to commence the works on receiving the Work Order in accordance with the contract

Authorised Signature :

Name and Title of Signatory : 
Name of Tenderer :

Authorised Address of Communication :

Telephone No (s) Office: Mobile No : 

Electronic Mail Identification (E-mail ID): -



Contract, Specifications and Drawings.

vi. at the rates and prices tendered in the Bill of Quantities in the case of item rate tenders; and

vii. at percentage rate above or below or at par of the Schedule of Rates as tendered by the
Tenderer.

4.  Arithmetic errors will be corrected by the Employer accordingly.

BILL OF QUANTITIES

Preamble

1.  The Bill of Quantities shall be read in conjunction with the Instructions to Tenderers, Conditions of

2.   For the construction of works, the quantities given in the Bill of Quantities are estimated, and are given to provide a common basis 
for bidding. The basis of payment will be the actual quantities of work ordered and carried out, as measured by the Tenderer and verified 
by the Engineer and valued.

3.   The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided under the Contract, 
include all constructional plant, labour, supervision, materials, erection, maintenance, insurance, profit, taxes and duties, together with 
all general risks, liabilities and obligations set out in the Contract.

5.   For Percentage rate tenders, the Bill of Quantities will show in the bidding documents the rates used for different items.


