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Office of the 

ANGUA GRAM PANCHAYAT 
Dantan-I Panchayat Samity 

Banshkoni :: Lalitapur :: Paschim Medinipur 

 

 

NOTICE INVITING e-TENDER 

 

NOTICE INVITING TENDER NO. ANGUAGP/e-NIT- 6 of 2024-25 dated 20.03.2025    

         

The tender is invited by the undersigned for the work mentioned in the table below through electronic tendering (e-tendering). The 

intending tenders may visit website for the tender notice, other details & submission of bid will be through the website 

www.wbtenders.gov.in only. 

 
Sl. 

N

o. 

Name of the Scheme 
Site Details 

Sourc
e of 

Fund 

Tender 
Amount 
(in Rs.) 

Estimate
d 

Amount 

(Rs.) 

Earnest 
Money 
(in Rs.) 

Cost of 
Tender 

document

s (in Rs.)     

Required 
Credential 

Work 
Completio
n Period 

1. 

Construction of concrete drain 

at Angua north Primary school 

to Rail gate 
Angua N XVFC  192985.00 

 

230000.

00 3900.00 500.00 

60% of 

Tender 

amount 

30 days 

2 

Construction of concrete drain 

at Angua dakshin of Susanta 

Jana land to Rabindra Das 

house 

Angua S 

 

XVFC 209767.00 

 

250000 4200.00 500.00 

60% of 

Tender 

amount 

30 days 

3 
Construction of concrete drain 

at Balabhadrapur of Gramya 

debi mandir to Sau para 

Balabhadra

pur 

 

XVFC 
209767.00 

 

250000 
4200.00 500.00 

60% of 

Tender 

amount 

30 days 

4 
Construction of concrete drain 

at Banskoni of Satya Pramanik 

pond to dilar shop 

Banskoni 
 

XVFC 209767.00 
 

250000 4200.00 500.00 
60% of 

Tender 

amount 

30 days 

5 

Construction of concrete drain 

at Benapura of Brindaban 

Barik house to Ramchandra 

raul via suresh maity house 

Benapura 

 

XVFC 167814.00 

200000 

3400.00 500.00 

60% of 

Tender 

amount 

30 days 

6 

 

Construction of concrete drain 

at Gargaria of Bagambar 

Panda house to Bhagbat Jana 

house 

Gargaria 

 

XVFC 209767 

 

250000 4200.00 500.00 

60% of 

Tender 

amount 

30 days 

7 

Construction of concrete drain 

at Moyarui of Tapan Ghosh 

house to Janmenjay Ghosh 

house 

Moyarui 

 

XVFC 125861.00 

 

150000 2500.00 250.00 

60% of 

Tender 

amount 

30 days 

8 

Construction of concrete drain 

at Pakharbar ssk to purna sau 

house 

Pakharbar 

 

XVFC 209767 

 

250000 4200.00 500.00 

60% of 

Tender 

amount 

30 days 

9 

Construction of concrete drain 

at Palasia of Satyajit Das 

Mahapatra house to Anadi Das 

house 

Palasia 

 

XVFC 209767 

 

250000 4200.00 500.00 

60% of 

Tender 

amount 

30 days 

10 

Construction of drain at 

Solakhiya Prafulla Dhua land 

to Ganesh Jana pond and 

Rabindra Dhua land to Ganesh 

jana pond 

Solakhia 

 

XVFC 
293673.00 

 

350000 
5900.00 500.00 

60% of 

Tender 

amount 

30 days 
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1. For e-tendering, intending tenderer may download the tender documents from the above said website directly with the help of 

digital signature certificate. Necessary Earnest Money shall be deposited by the intending tenderers by way of DD in favour of the 

Pradhan, Angua Gram Panchayat and the same should be documented for e-tendering & virus free scanned copies be uploaded. 

2. The Earnest Money for the tender and the cost of Tender documents should be deposited in the form of DD/cash which 

will be received by this office during office hours on working days or transfer the amount directly through NEFT or any 

other digital way to the following account details –  

Account Holder’s name -  PRADHAN 5 ANGUA GP GENERAL FUND 

Name of the Bank – BANGIYA GRAMIN VIKASH BANK, GHOLAI MORE BRANCH 

Account Number – 5189011001465 

IFSC code – PUNB0RRBBGB (Fifth letter is the number 0, not the alphabet O) 

3. Properly indexed, self-attested documents & duly digitally signed of both the Technical Bid and Financial Bid should be 

concurrently submitted in the website mentioned above as per time schedule given. 

4. Eligibility Criteria for participation in the Tender: 
i) The prospective tenderers as a primary agency, should have satisfactorily completed at least one work of similar nature for a 
magnitude of 60% of the amount put to the tender under the State Government or its undertaking or the Central Government or its 

undertaking or any Statutory Body during the last 03 (three) years from the date of issue of this Notice. 

ii) Technical Bid Documents should be accompanied with copies of tenderer’s PAN Card, Professional Tax Receipt/ Challan for 

the current year, GST Registration Certificate & required credential. 

iii) No special preference in respect of Earnest money, security deposit etc. will be given to Cooperative Society/Government owned 

Company/Government Undertaking/ neither Corporation etc over other participating firms/agencies/ organizations and all should 

be evaluated on equal footing. In other words, all participating Bidders will be treated on equal basis only and no favourable/special 

considerations will be accorded to any bidders.  

iv) A Company shall furnish the Article of Association and Memorandum. 

v) The partnership firm is requested to furnish the copy of Registered Partnership Deed. 

5. Payment of bill on its production will be made after successful execution of the work subject to availability of fund and no claim, 

whatsoever, will be entertained for any delay in payment. No escalation charge will be entertained against any e-NIT/ any accepted 
Tender. Deduction of Income Tax, GST. (if required), Construction Workers’ Welfare Cess, etc. will be made at source in 

accordance with the existing rules/ orders. 

6. Neither any Mobilization Advance nor any Secured Advance will be allowed. 

7. The Contractor shall have to arrange nearest to the work site, required land for installation of plant & machineries (if specified 

for each awarded work), storing of materials, provision of labour shed & laboratory etc. (if necessary) at his own cost and 

responsibility. 

8. Bids shall remain valid for a period of 180 (one hundred and eighty) days from the date of opening of Financial Bid. If the bidders 

withdraw the bid during the period of bid validity the earnest money as deposited will be forfeited forthwith assigning any reason 

thereof. No interest on the deposited Earnest Money shall be allowed if the said bid is cancelled. 

 

 
 

 

9. Date and Time Schedule: 

 

Sl. No. Particulars Date & Time 

1. Date of Uploading of NIT Documents (Online)  20.03.2025 

2. Starting Date of Downloading of Documents (Online) 21.03.2025  from 10.00 hrs onwards 

3. Last Date of Downloading of Documents (Online) 28.02.25 till 12.00 hrs 

4. Starting Date of Submission of Bid (Online) 21.03.25 from 10.00 hrs onwards 

5. Last Date of Submission of Technical and Financial Bid (Online) 28.02.25 till 12.00 hrs 

6. Opening Date of  Technical Bid (Online) 01.04.25 at 13:00 hrs 

7. Date & Time for Financial Evaluation (Online) 01.04.25 at 14:00 hrs 

 

10. Financial Bids of those tenderers who qualify in Technical Bid will only be opened. Dates, if changed, due to un-avoidable 

circumstances, will be published in the said website and the office notice board only without any individual intimation. 

11 A tenderer may visit the site of works and its surroundings on his own cost in order to prepare bid for its submission. 

12. No cost of bidding shall be reimbursable by the Office of the Pradhan, ANGUA Gram Panchayat. Authority may accept or reject 

any tender without assigning any reason, whatsoever, and is not liable for any cost that might have incurred by a Bidder. 

13. Refund of EMD: The Earnest Money of all the unsuccessful Tenderers will be refunded through on receipt of application from 

the Tenderer from the Office of the Pradhan, ANGUA Gram Panchayat. 
14. The Earnest Money deposited by a successful Tenderer may be converted into Security deposit and the balance amount for 

security deposit @8.00% of the bill value will be deducted from the bill at the time of payment to retain 10% of bill value of the 

total work done (final bill value) as the Security Money for performance of work. No interest on Security Deposit will be paid by 

the Tender accepting Authority. 

15. The willing tenderers may remain present at the time of Opening of Tender. 

16. The Pradhan, ANGUA Gram Panchayat reserves the right to cancel the e-NIT due to un-avoidable circumstances and no claim 

in this respect will be entertained. 
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17. A tenderer’s bid will be out rightly rejected with a forfeiture of his earnest money if it comes to the notice of the Tender Inviting 

Authority scrutiny that the credential or any other papers of a tenderer are manufactured/ fabricated, etc. 

18. The Tender Inviting Authority may verify the original credential & other original documents of the lowest tender, if found 

necessary, before issuance of the Work Order and the work order will not be issued in favour of the tenderer if it found on verification 

that such documents submitted by him is either manufactured or fabricated, etc. 
19. Evaluation of Technical & Financial Bid will be held at the Office of the ANGUA Gram Panchayat as mentioned in Para 09. of 

this NIT. 

20. Successful Bidder will have to execute a formal agreement on a NON-Judicial Stamp Paper within seven days from the date of 

issue of “Letter of Acceptance” with the Gram Pancahayat wherein the description, specification, quantity, date of completion of 

work, other mandatory conditions and ESMF (Environmental and Social Management Frame work) issues shall be detailed. Failure  

to execute the contract will lead to automatic cancellation of the bid. 
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INSTRUCTIONS TO BIDDERS 

 
1. General Guidance for e-Tendering: Instructions/ Guidelines for electronic submission of the tenders have been annexed for guidance/ 
assistance of the tenderers to participate in e-tendering. 
2. Registration of Tenderer: Any Tenderer willing to participate in e-Tendering will have to get himself 
enrolled & registered with the government e-procurement system by logging on to http:/wbtenders.nic.in The tenderer is to click on the link for e-
tendering site as given on the web portal. 
3. Digital Signature Certificate (DSC): For submission of tenders, each tenderer is required to obtain a Digital Signature Certificate (DSC) from 
the approved service provider or the National Informatics Centre (NIC) on payment of requisite amount, the details of which are available at the 

website. 
4. A tenderer can search & download NIT & tender documents electronically, the only mode of collection of tender documents, from computers 
once he logs on to the website using Digital Signature Certificate. 
5. Submission of Tenders: General Process of Submission: 
Both the Technical Bid and Financial Bid in separate folders will have to be submitted online in the website at a time for each work before the 
notified date & time using the Digital Signature Certificates (DSC) and virus scanned and duly digitally signed copies of documents should also 
be uploaded in the website (These documents will get encrypted i.e. transformed into non-readable formats). 
 

COVER “A” 

Technical Bid 
(Technical Bid should contain scanned copies of the following in one cover) 
i). Scanned copy of Trade License. 
Ii). Scanned copy of Demand Drafts/ Bankers Cheque towards earnest money (E.M.D.) and as prescribed in the N.I.T. against each of the works 
in favour of the Pradhan, ANGUA Gram Panchayat. 
iii). Scanned copy of proper Credential Certificate in form of Completion Certificate/ Payment Certificate of at least one work of similar nature 
having a magnitude of 50% (fifty) percent of the amount put to tender under the State Government or its undertaking or the Central Government 
or its undertaking or any Statutory Body during the last 03 (Three) years from the date of issue of this Notice. 

iv). Scanned copies of Professional Tax (P Tax) Deposit Receipt/ Challan for the Financial Year 2022-23, the I.T return of last 3 years., PAN Card, 
the GST Registration Certificate. 
v). Scanned copy of Registration Certificate under the Companies Act. (If applicable). 
vi). Scanned copy of Registered Deed of Partnership Firm/ Article of Association & Memorandum (if applicable). 
vii). Scanned copy of Power of Attorney (for Partnership Firm/ Private Limited Company), (if applicable) 
viii). Scanned copy of upto date “No Objection Certificate” issued by the Assistant Registrar of Co-Operative Societies (ARCS), (if applicable). 
N.B.: Original copies of all documents have to be produced on demand for checking otherwise tender will be rejected. 

 

COVER “B” 
Financial Bid 

The Financial Proposal should contain the following documents in one cover (folder). i.e. The Contractor is to quote the rate (percentage Above/ 
Below/ At Par) online through computer in the space marked for quoting rate in Bill of Quantities (BOQ), only downloaded copies of the above 
documents are to be uploaded duly virus scanned & Digitally Signed by the Contractor. 
8. Rejection of Bid: 

The Employer (Tender Accepting Authority) reserves the right to accept or reject any Bid and to cancel the Bidding process and reject all Bids at 
any time prior to the award of contract without thereby incurring any liability to the affected Bidder or any obligation to inform the affected Bidder 
or Bidders of the ground for Employer’s (Tender Accepting Authority) action. 
9. Tender Selection Committee: 

i). The Artho-O-Parikalpana Upa-Samity will act as the above committee for recommendation of technically and subsequently financially qualified 
bidders. 
ii). Intending Tenderers may remain present during the Scrutiny of Technical & Financial Bids. Technical Bids will be opened first and the  
defective tender will be summarily be rejected. 

 
  

 

 Pradhan 

         ANGUA Gram panchayat 
 

    Memo No. ……. (7)/ 2024                                Dated: 20.03.2025 
 

Copy forwarded for information and wide publication to: 

1. The Sub-Divisional Officer, Kharagpur Sub-Division 

2. The Executive Officer, Dantan-I Panchayat Samity 

3. Notice Board of G.P.Office. 

4. Dantna-I G.P Office 

5. Dantan-II G.P Office 

6. Secretary of this Office  
7. The Editor, Daily Bengali News Paper 

 

        
Pradhan 

ANGUA Gram panchayat 
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Special terms and conditions 

 
C-1 General: 

Unless otherwise stipulated, all the works are to be done as per general conditions and general specifications as mentioned in the 

SOR specification of the relevant State Government Department, Discrepancy, if any, found in the arithmetical calculation in B.O.Q. 

s should be brought to the notice of the NIRMAN SAHAYAK of the ANGUA Gram Panchayat before execution of work. 

C-2 Definition of Pradhan and Department: 

The word ”PRADHAN” means the Pradhan, the head of the ANGUA Gram Panchayat Office The word ”Department” appearing 

anywhere in the tender document means Office of the ANGUA Gram Panchayat. 

C-3 Terms & conditions in extended period: 

The extended time for completion of work allowed by the Pradhan, ANGUA Gram Panchayat for cogent reasons will automatically 

revalidate the tender to the extended period with all the same terms and conditions. 

C-4 Co-Operation with other agencies and damages and safety of road users: 

All works are to be carried out in close co-operation with the Department, any other contractor or contractors working in the area 
of work. The work should also be carried out with due regard to the convenience of the road users and occupants of the adjacent 

locality and precautions must be taken to guard against any chances of injury or accidents to workers, road users, occupants of the 

adjacent locality etc. Any damage to any property due to the negligence of the contractor, in the opinion of the Pradhan/Engineer-

in-charge, will have to be repaired promptly by the contractor at his own cost and expenses subject to the direction and satisfaction 

of the Pradhan/Engineer-in-charge. 

C-5 Transportation Arrangement: 

The contractor shall arrange for all means of transport including railway wagons required for carriage and supply of materials and 

also the materials required for the construction work. The Department may grant necessary certificates, if required, for booking of 

railway wagons etc. So as to avoid to hamper of work and no claim whatever on this ground will be entertained under any 

circumstances. Alternatively, the contractor will have to depend on transport of materials by road as necessary to complete the work 

without claiming any extra payment from department in this regard. The contractor must consider this aspect while quoting rate. 
C-6 Contractor’s Site Office: 

The contractor shall have an office adjacent to the worksite as may be approved by the Nirman Sahayak 

where all directions and notice of any kind whatsoever, which the Engineer-in-charge or his representative may desire to give to the 

contractor in connection with the contract, may be left or sent by post to such office or delivered to the contractor’s authorised agent 

or representative and such intimation to a contractor at the site office shall be deemed to have been duly served upon the contractor. 

C-7 Incidental and other charges: 

The cost of all materials, hire charges of tools and plants, royalty on minor minerals/road Materials (if any), electricity and other 

charges of statutory local bodies, ferry charges, toll charges, loading and unloading charges, handling charges, overhead charges 

etc. Inclusive of Sales Tax (Central and/or State), Income Tax, Octroi Duty/Terminal Tax, Turnover Tax, VAT/GST etc. Shall be 

deemed to have been covered by the rates quoted by a contractor . All other charges for the execution of the specified work, including 

supply of materials and related carriage, complete or finished in all respect should be to the entire satisfaction of the Engineer-in-

charge of the work. No extra claim in this regard beyond the specified rate as per work schedule, whatsoever, in this respect will be 
entertained. 

C-8 Authorised Representative of Contractor: 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, appoint an authorised 

representative in respect of one or more of the following purposes only. 

a) General day to day management of work. 

b) To give requisition for Departmental materials, tools, & Plants etc. To receive the same and sign hand receipts thereof. 

c) To attend measurements when taken by the Departmental Officers and sign the records of such measurements which will be taken 

as token of acceptance by the contractor. The selection of the authorised representative shall be subject to the prior approval of the 

Pradhan concerned and the contractor shall in writing seeks such approval of the Pradhan giving therein the name of work, Tender 

No., the name, Address and the specimen signature of the representative he wants to appoint and specific purpose as specified here-

in-above, which the representative will be authorized for, Even after first approval, the Pradhan may issue at any subsequent date, 
revise directions about such authorized representative and the contractor shall be bound to abide by such direction. The Pradhan 

shall not be bound to assign any reason for his revised directions. Any notice, correspondence etc. Issued to the authorized 

representative or left at his address, will be deemed to have been issued to the contractor. 

C-9 Contractor’s Godown 

The contractor must provide suitable godowns with sufficient capacity for cement and other materials at the site of work. No separate 

payment will be made for these godowns or for the store yard. Cement and other materials found to have been damaged shall be 

rejected with a direction to remove these from the site by the contractor on his own cost as per direction of the Nirman Sahayak. 

C-10 Arrangement of Land: 

The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard, labour camp etc. At his own 

cost for execution of the work. Departmental land, if available, may be spread for the purpose on usual charges as fixed by the 

competent Authority.  
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The contractor shall clear and remove on completion of work and shed, huts etc. Which he might have erected in land. If after such 

use, the contractor fails to clear the land, the Engineer-in-charge will arrange to remove those installation and adequate recovery 

will be made from the dues of the contractor. 

C-11 Sundry Materials: 

The contractor must erect temporary pillars, master pillars etc. As may be required in suitable places as directed by the Engineer-
in-charge at his own cost before starting and during the work by which the departmental staff will check levels layout of different 

works and fix up alignment and the contractor shall have to maintain and protect the same till completion of the work. All 

machineries and equipments like Level Machine, Staff, Theodalite etc. and other sundry materials like pegs, strings, nail flakes 

instruments etc. and also skilled labour required for setting out the levels for laying out difference structures and alignment shall 

also be supplied by the contractor as per direction of Engineer-in-charge at his own cost without any extra claim towards the 

department. 

C-12 Supplementary/Additional Items of works: 

Notwithstanding the provisions made in the related printed tender form any items of the work which can be legitimately be 

considered as not stipulated in the specific price schedule of probable items of work but has become necessary as a reasonable 

contingent item during actual execution of work will have to be done by the contractor, if so directed by the Pradhan/Engineer-in-

charge and the rates will be fixed in the manner as started below:- 

a) Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the rates of the allied items of work 
appearing in the tender schedule. 

b) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied items of work appearing 

in the Department schedule of rates of probable items of work forming part of tender document rates for the working area enforce 

at the time of N.I.T. 

c) In case, addition items do not appear in the above Department Schedule of rates, such items for the works shall be paid at the 

rates entered in the Department Schedule of Rates for the working area enforce at the time of N.I.T. 

d) If the rates of the supplementary items cannot be computed even after applications of clauses stated above, the same shall be 

determined by analyses from market rates of materials, labour and carriage cost prevailing at the time of execution of such items 

work. 

Profit and overhead charges(both together)at 10(ten)percent will be allowed only; the contractual percentage will not be applicable. 

Unbalanced market rates shall never be allowed contractual percentage shall only be applicable with regard to the portions of the 
analysis based on clauses(a), (b), (c), & (d) stated above only. It may be noted that the cases of supplementary items of claim shall 

not be entertained unless supported by entries in the Work Order Book or any written order from the tender accepting authority. 

C-13 Covered up works: 

When one item of work is to be covered up by another item of work the latter item shall not be done before the formal item has been 

measure up and has been inspected by the Pradhan/Engineer-in-charge or the authorised representative of the Pradhan and order 

given by him for proceeding with the latter item of work. When however, this is not possible for practical reasons, the Sub-Assistant 

Engineer may do this inspection in respect of minor works and issue order regarding the latter item. 

C-14 Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by the Engineer-in-

charge and checking the quality of such materials shall have to be done by the concerned Department or as directed by Engineer-

in-charge prior to utilisation in the work. 

C-15 Water and Energy: 

a.The contractor shall have to arrange on his own cost, required energy for operation of equipments and machineries, for operating 

of pumping set, illuminating work site, office etc. That may be necessary in difference stages of execution of work. No facility of 

any sort will be provided for utilisation of the departmental sources of energy existing at site of work. Arrangement for obtaining 

water for the work should also be made by the contractor at his own cost. All cost for getting energy and /or for any purpose 

whatsoever will have to be borne by the contractor for which no claim will be entertained. All materials, tools and plants and all 

labour (skilled and unskilled) including their housing, water supply, sanitation, light, procurement of food for contractors staff & 

crews, medical aids etc. Are to be arranged for by the contractor at his own cost. The cost for transportation of labour, materials and 

all other incidental items as required for work shall also have to be borne by the Contractor without any extra claim from department. 

b. In case of installation of submersible pump, electric meter must be installed before the release of final bill at the own cost of the 

contractor. 

C-16 Road opened to traffic: 

It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic during execution 

of the work. The work should be so arranged and the programme of work must be so adjusted as not disturb the smooth flow of road 

traffic in any way. If necessary diversion road should be provided and maintained by the contractor at his own cost for the entire 

period of work, if not separately provided in the tender. The contractor should take all necessary precautions including guarding, 

lighting and barricading as necessary, to guard against the chances of injury or accident to the road user and traffic and ferry users 

during execution of the work for which nothing extra will be paid except otherwise mentioned in specific price schedule. 

The Contractor will also indemnify the Department against consequences of any such obligations, Suitable road sign as and where 

necessary should be provided by the contractor at his own cost as per direction of the Pradhan/Engineer-in-charge and shall also be 

maintained till the completion of the work.Road barriers with red light at night are to be placed where the existing surface is disturbed 

with proper road signs. All these shall be done at the cost of the contractor without any extra claim towards department. 

 
C-17 Drawings: 
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All works shall be carried out in conformity with the drawings supplied by this Department. The contractor shall have to carry out 

all the works accordingly to the departmental General Arrangement Drawing and Detail working Drawing to be supplied by the 

EIC. 

 

 
C-18 Serviceable materials: 

The responsibility for stacking the serviceable materials (as per decision of the Nirman Sahayak) obtained during dismantling of 

existing structure/roads and handing over the same to the Engineer-in-charge of work of this Department lies with the contractor 

and nothing will be paid on this account. In case of any loss or damage of serviceable materials prior to handing over the same to 

this Department, full value will be recover from the contractor’s bill at rates as will be assessed by the Pradhan/Engineer-in-charge. 

C-19 Unserviceable Materials: 

The contractor shall remove all unserviceable materials, obtained during execution at place as directed. The contractor shall dressed 

up and clear the work site after completion of work as per direction of the Pradhan/Engineer-in-charge. No extra payment will be 

made on this account. 

C-20 Loss or damage Contractor’s risk for: 

All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, boats, barges, materials or 

labour, if any, will have to be borne by the contractor without any extra claim towards department. 
C-21 Idle labour & additional cost: 

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, cost of Toll and hire 

and labour charges of tools and plants, railway freight etc. Would be entertained under any circumstances. 

C-22 Charges and fees payable by contractor: 

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local or other 

statutory authority which may be applicable to the works and shall keep the department against all penalties and liabilities of every 

kinds for breach of such statute regulation or law.  

b) The contractor shall save, harmless and indemnify the department from and against all claims, demand ,suit and proceedings for 

or an account of infringement of any patent rights, design, trade mark of name of other protected write in respect of any 

constructional plant, machine, work materials thing or process used for or in connection with works or temporary works or any of 

them. 
C-23 Issue of Departmental Tools and Plants: 

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost. All cost of fuel and stores for 

proper running of the Tools and Plants must be borne by the Contractor. 

C-24 Realization of Departmental Claims: 

Any sum of money due and payable to the contractor(including security deposit returnable to him) under this contract may be 

appropriated by the Government and set off against any claim of Government for the payment of sum of money arising out of this 

contract or under any other contract made by the contractor with the Government. 

C-25 Compliance of different Acts: 

The Contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. Contract Labour 

(regulation and abolition) Act, 1970 and the rules and orders issued hereunder from time to time. If he fails to do so, Engineer-in-

charge or of the concerned Authority may at his discretions, take necessary measure over the contract. The Contractor shall also 

make himself for any pecuniary liabilities arising out on account of any violation of the provision of the Act(s). The contractor must 
obtain necessary certificate and license from the concerned Registering Office under the Contract Labour (Regulation & Abolition) 

Act, 1970. The Contractor shall be bound to furnish the Engineer-in-charge all the returns, particulars or date s are called for from 

time to time in connection with implementation of the provisions of the above Acts and Rules and timely submission of the same, 

failing which the contractor will be liable for breach of contract and the Engineer-in-charge may at his discretion take necessary 

measures over the contract. 

C-26 Safety, Security and protection of the Environment 

The contractor shall throughout the execution and completion of the works and the remedying of any defects therein: 

a) Have full regard for the safety of all persons and the works (so far as the same are not completed or occupied by the department) 

b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where necessary or 

required by the Engineer-in-charge for the protection of the works or for the safety and convenience of the public or others. 

c) Take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons or to property 
of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation. 

d) Ensure that all lights provided by the contractor shall be screened so as not to interfere with any signal light of the railways or 

with any traffic or signal lights of any local or other authority. 

C-27 Commencement of work: 

The work must be taken up within the date as stipulated in the work order and completed in all respects within the period specified 

in notice inviting Tender. 

C-28 Programme of work: 

Before actual commencement of work the contractor shall submit a programme of construction of work with methodology clearly 

showing the required materials, men and equipment. The contractor will submit a programme of construction in the pattern of Bar 

Chart or Critical Path Method and a time table divided into four equal periods of progress of work to complete the work within the 

specific period for approval of the Engineer-in-charge who reserves the right to make addition, alterations and substitutions to such 
programme in consultation with the contractor and such approved programme shall be adhered to by the contractor unless the same 

is subsequently found impracticable in part or full in the opinion of the Engineer-in-charge and is modified by him. 
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The contractor must pray in writing showing sufficient reasons therein for modification of programme. The conditions laid down in 

cluase2 of the printed tender form regarding the division of total period and progress to work and the time table there for as provided 

in the said clause shall be deemed to have been sufficiently complied with the actual progress of work and does not fall short of the 

progress laid down in the approved time table for one fourth, half and three fourth of time allowed for the work. 

 
C-29 Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the position, levels, 

dimensions and alignments of all parts of work, if any rectification or adjustment becomes necessary the contractor shall have to do 

the same at his own cost according to the direction of the Engineer-in-charge. During progress of work, if any error appears or arises 

in respect of position, level, dimensions or alignment of any pray of the work contractor shall at his own cost rectify such defects to 

the satisfaction of the Engineer-in-charge. Any setting out that maybe done or checked by either of them shall not in any way relieve 

the contractor from their responsibility for correctness and rectification thereof. 

C-30 Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging underground or overhead service utilities viz. 

Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found unavoidable the matter should 

immediately be brought to the notice of the Engineer-in-charge and necessary precautionary measures as would be directed by the 

Engineer-in-charge shall be carried out at the cost and expenses of the contractor. If the service utilities are damaged or disturbed 
in any way by the contractor during execution of the work , the cost of rectification or restoration of damages as would be fixed by 

the Nirman Sahayak concerned will be recovered from the contractor. 

C-31 Testing of qualities of materials & workmanship: 

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per M.O.R.T.& 

H’s specification for Road and Bridge works(latest Revision) and relevant IS codes and the Engineer-in-charge reserves the right to 

test, examine and measure the materials/workmanship direct at the place of manufacture. Fabrication or at the site of work or any 

suitable place. The contractor shall provide such assistance, instrument, machine, labour and materials as the Engineer-in-charge 

may require for examining, measuring, and testing the works and quality, weight or quantity of materials used and shall supply 

samples for testing as may be selected and required by the Engineer-in-charge without any extra cost. Besides this, he will carry out 

tests from outside Laboratory as per instruction of Engineer-in-charge. The cost of all such tests shall be borne by the agency and 

that must be considered during quoting rate. 
C-32 Timely completion of work: 

All the supply and the work must have to be completed in all respects within the time specified in notice inviting Tender from the 

date of commencement as mentioned in work order. Time for completion as specified in the tender shall be deemed to be the essence 

of the contract.  

C-33 Procurement of materials: 

All materials required to complete execution of the work shall be supplied by the contractor after procurement from authorized and 

approved source. 

 

C-34 Rejection of materials: 

All materials brought to the site must be approved by the Engineer-in-charge. Rejected materials must be removed by the contractor 

from the site within 24 hours of the issue of order to that effect. In case of non-compliance of such order, the Engineer-in-charge 

shall have the authority to cause such removal at the cost and expense of the contractor and the contractor shall not be entitled to 
claim for loss or damage of that account. 

C-35 Implied elements of work in items: 

Except of such items as are included in the specific priced schedule of probable items and proximate quantities no separate charges 

shall be paid for traffic control Measures, shoring, shuttering, watering, curing etc. And the rates of respective items or works are 

to be deemed as inclusive of the same. 

C-35 Damaged cement: 

Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected and must 

immediately be removed from the site by the contractor or disposed of as directed by Engineer-in-charge at the costs and expenses 

of the contractor. 

C-36 Issue of Departmental Materials: 

Departmental materials will not be issued under any circumstances. 
C-37 Force Closure: 

In case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid for the finished 

work and reimbursement of expenses actually incurred but not for any losses. 

C-38 Tender Rate: 

The contractor should note that the tender is strictly based on the rates quoted by the contractor on the priced schedule of probable 

items of work. The quantities for various other items of works as shown in the priced schedule of probable items of works are based 

on the drawing and design prepared by the Department. If variations become necessary due to design consideration ands per actual 

site conditions, those have to be done by the contractor at the time of execution at the rate prescribed in the tender condition. No 

conditional rate will be allowed in any case. 

 

C-39 Delay due to modification of drawing and design: 

The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of the drawing, 

addition and alterations of specifications. 



9 | P a g e  
 

 

 

 

C-40 Additional Conditions: 

A few additional conditions under special terms and conditions: 
C-40-1 rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & unserviceable) earth, rubbish, 

materials etc. As per direction of the Engineer-in-charge.  

C-40-2 Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, Cess, Royalty and all other duties/ taxes, if any. 

C-40-3 The contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of Engineer-in-charge. 

C-40-4 Deep excavation of trenches and left out for days shall be avoided. 

C-40-5 Labour welfare Cess will be deducted @1(one) % of gross bill value as per rule. 

C-40-6 The whole work will have to be executed as per Departmental drawings available in this connection at the tender rate. 

C-40-7 Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force. 

C-40-8 In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending the West Bengal Finance 

(Sales Tax)Act,1994 necessary S.T./VAT/GST will be deducted as per rate in force from the Bill in addition to other deduction as 

per extent rules. 

C-41 Refund of Security Deposit: 

In respect of successful tenderers, the earnest money on acceptance of the tenders shall be converted as a part of security deposit 

(total security Deposit-10%) . Balance part of security Deposit will be deducted from each bill so as to make the total amount of 

security equivalent to 10(ten) % of the total value of work so executed and the same will be released after six months from the date 

of completion of the work on due satisfaction of the E.I.C. Earnest money deposited by unsuccessful tenderers will be refunded on 

application to the Pradhan. 

C-42 Defect Liability Period: 

Defect Liability Period for all the work is six months and will be calculated from the date of completion of the whole work. 

C-43 Specification of Work, Methodology: 

Specification and methodology of works shall be as given in the Specification of Rural Roads of MORD and other relevant IRC & 

IS codes. 

C-43 Brand /Company of the materials required for the work shall have to be approved by the Nirman Sahayak before purchase by 
the Contractors/Suppliers.  

 

 

  

        Pradhan 

      ANGUA Gram Panchayat 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


