Office of the
Khargram Panchayet samity
Nagar, Murshidabad.
Notice Inviting e-tender
Notice Inviting Pre-Qualification-cum-tender (Two Covers System)

NlIeT No :- 09/KPS/ 25-26, Dated-21.06.2025

Online percentage rate tenders for the following works are hereby invited by the undersigned from the resourceful, bonafide
experienced Contractors, Registered Societies formed by unemployed Engineers and Labour Co-operative and either enlisted of
any Block Development Officer bonafide outsiders, Govt. Contractors registered with P.W.D./ Irrigation and Water Ways
Department / Housing Deptt./ C.P.W.D. & enlisted contractors of other Engineering Deptt. of the Govt. Having experience of
works in same type of works by two covers system. The work(s) detailed in Annexure-A. They have to abide by the following
conditions:

The applicant in the same name and style as prime contractor should have successfully completed at least one contract
of same type of works at least 40% value of the proposed contract within the 5 years.
To qualify for award of the Contract, each bidder should have in the last five years: Achieved in any one year during last five
years in the same name and style.
All documents must be produced for registered Engineers Co-Operative Society & Registered labour Co-Operative Society
including valid audit report for the last three (3) years, valid ARCS certificates and other papers & submit the same with full
address of their and authorized person to sign on tender documents along with Technical Bid papers. During scrutiny of
Technical Bid / Tender documents if it is found that any information is incorrect the Technical Bid / Tender documents will be
rejected without assigning any reason thereof. The Executive Officer, Khargram Panchayat Samity will have sole discretion to
decide the eligibility of the Contractors on the basis of his submitted documents and evaluation thereof and reserve the right to
refuse any explanation to Contractor to refuse issuance of tender to any applicant without assigning any reason thereof and the
decision of the Khargram Panchayet Samity in this respect will be final. The details can be had from the web site
:http://wbtenders.gov.in.

Necessary Earnest Money and Cost of Tender Paper will be deposited by the bidder electronically: Online —
through his net banking enabled bank account, maintained at any bank or : Offline- through any Bank by generating
NEFT/RTGS challan from the e tendering portal (https://wbtenders.gov.in)Intending Bidder will get the Beneficiary
details from e- tender portal with the help of Digital Signature Certificate and may transfer the EMD from their
respective Bank as per the Beneficiary Name & Account No. Amount, Beneficiary Bank name (ICICI) & IFSC code and
e-Proc Ref No. Intending bidder who wants to transfer EMD through NEFT/RTGS must read the instruction of the
Challan generated from E-Procurement site. Bidder are also advised to submit EMD of their bid, at least 3 working days
before the bid submission closing date as it requires time for processing of payment of EMD. Bidder eligible for
exemption of EMD as per Govt. rule may avail the same and necessary documents regarding the exemption of EMD
must be uploaded in the EMD folder.

Rate analysis must be produced on the offered rate more then 20% less, other wise the bid
will be treated as cancelled.

The Bidder will be deposited 10% of the total award cost before receiving AOC in case of
offered rate more than 20%]less as additional performance security

Each Bidder may participate for Two works in this tender. A Bidder who submits more than

Two Bids in this tender will cause the proposals with the Bidder's participation to be disqualified.

~ Work Source Tender Earnest Tender Time of | Type of
No. Amount Money | Docume .
Name of the scheme code of Fund completi call
(Rs.) (Rs.) nt Fees on
CONSTRUCTION OF CONCRETE DRAIN
FROM JAKIR SK HOUSE TOWARDS HATEM 15™ CFC st
1 SK HOUSE AT BUDHRAPARA UNDER 118472742 2025- 233219.00 | 4664.00 550.00 15 DAYS CALL
KIRTIPUR GP UNDER KHARGRAM 26(Tied)
PANCHYAT SAMIti
CONSTRUCTION OF CONCRETE DRAIN
FROM MANIR MIA HOUSE TOWARDS 15™ CFC st
2 SATYAS HOUSE AT PAL SUNDA UNDER 119268824 2025- 271966.00 | 5439.00 650.00 15 DAYS
JOYPUR GP UNDER KHARGRAM 26(Tied) CALL
PANCHYAT SAMITI
CONSTRUCTION OF CONCRETE DRAIN
FROM DEBU GHOSH HOUSE TOWARDS 15™ CFC st
3 ADHAR MONDAL HOUSE AT SANSAD-1 119270084 2025- 366896.00 | 7338.00 850.00 15 DAYS CALL
UNDER KHARGRAM GP UNDER 26(Tied)
KHARGRAM PANCHYAT SAMITI
CONSTRUCTION OF CONCRETE DRAIN
F/izsogxl GP (;FCFI%% TC/lWARDS JIiNlog 15™ CFC N
BASIC PRY SCHOOL AND VIA PALASH s
4 SARKAR LAND NORTH SIDE AT 119270631 202_5- 272090.00 | 5442.00 650.00 15 DAYS CALL
NONADANGA UNDER JHILLI GP UNDER 26(Tied)
KHARGRAM PANCHYAT SAMITI




CONSTRUCTION OF CONCRETE DRAIN
FROM ABJAR SK HOUSE TO MOSARAF SK 15™ CFC Ist
5 POND AT BISWANATHPUR UNDER 119271796 2025- 446733.00 | 8935.00 1125.00 15 DAYS CALL
PADAMKANDI GP UNDER KHARGRAM 26(Tied)
PANCHYAT SAMITI
CONSTRUCTION OF CONCRETE DRAIN
FROMJOBED LAND TOWARDS GODAI SK 15™ CFC st
6 LAND VIA HAIMAT SK HOUSE AT 119276476 2025- 233493.00 | 4670.00 550.00 15 DAYS CALL
JATARPUR UNDER EROALI GP UNDER 26(Tied)
KHARGRAM PANCHYAT SAMITI
CONSTRUCTION OF CONCRETE DRAIN
FROM SAFIKUL SK HOUSE TOWARDS 15™ CFC st
7 HYAT SK HOUSE AT DHAMALIPARA 119276749 2025- 320862.00 | 6417.00 800.00 15 DAYS CALL
UNDER BALIA GP UNDER KHARGRAM 26(Tied)
PANCHYAT SAMITI
CONSTRUCTION OF CONCRETE DRAIN
FROM AJIT MONDAL HOUSE TOWARDS 15™ CFC |
BABU HALDAR HOUSE VIA st
8 DHARMARAJTALA AT UTTAR GURULIA 119277163 202'5- 223380.00 | 4468.00 550.00 15 DAYS CALL
UNDER MARGRAM GP UNDER 26(Tied)
KHARGRAM PANCHYAT SAMITI
CONSTRUCTION OF CONCRETE DRAIN 15™ CFC 1
FROM TALPUKUR TOWARDS KANDOR AT st
9 PARULIA UNDER PARULIA GP UNDER 119278515 202'5- 425921.00 | 8518.00 1050.00 15 DAYS CALL
KHARGRAM PANCHYAT SAMITI 26(Tied)
CONSTRUCTION OF CONCRETE DRAIN
FROM BAHU DUBI ATAUR HOUSE 15™ CFC st
10 | TOWARDS GIYAS SK HOUSE AT INDRANI | 119278684 2025- 320689.00 | 6414.00 800.00 15 DAYS CALL
DAKSHIN UNDER INDRANI GP UNDER 26(Tied)
KHARGRAM PANCHYAT SAMITI
CONSTRUCTION OF CONCRETE DRAIN
FROM SABOR SK HOUSE TOWARDS 15™ CFC st
11 | CHURIGRAM PRY SCHOOL UNDER SADAL | 119284986 2025- 223390.00 | 4468.00 550.00 15 DAYS CASLL
GP UNDER KHARGRAM PANCHYAT 26(Tied)
SAMITI
CONSTRUCTION OF CONCRETE DRAIN
FROM PANCHABARA SANKO NEAR 15™ CFC st
12 RATAN SK HOUSE TOWARDS DOL 119286661 2025- 594283.00 | 11886.00 1500.00 15 DAYS CALL
SARKAR BAGAN UNDER MAHISAR GP 26(Tied)
KHARGRAM PANCHYAT SAMITI
CONSTRUCTION OF CONCRETE COVER
DRAIN FROM MAIN ROAD TOWARDS 15™ CFC st
13 POCHA PUKUR AT TEJAPARA UNDER 119286941 2025- 223390.00 | 4468.00 550.00 15 DAYS CALL
KIRTIPUR GP KHARGRAM PANCHYAT 26(Tied)
SAMITI

Intending bidders may download tender documents from e-procurement portal of the website:http://wbtenders.gov.in.and. the
pre-qualification and bid documents duly filled in all respect should be submitted on-line through the aforesaid e-portal before
18.50 (as per Server clock) as per list of Important Dates of Bids at Para-C:. Khargram Panchayet Samity ,does not take any
responsibility for the delay caused due to non-availability of Internet connection or traffic jam etc.

. The intending bidders may remain present at the time of opening. If no Contractor / Agency is present during opening the
tenders / quotations will be opened in their absence.

The financial bid document of the technically qualified bidders will be opened for evaluation and selection of qualified bidders
and the other bid documents will be unopened. No separate intimation will be given for this, unless the above date is changed. In
case of change of date, due intimation will be given in News dailies and website. No individual intimation will be given. Name
of the qualified bidders will be displayed in the office notice board.

A. The Eligibility criteria are given below:

1) The Executive Officer, Khargram P.S reserves the right to reject or cancel any or all prequalification documents and bid
document or the entire tender process without assigning any reason whatsoever. The following documents are to be
produced at the time of submission of tenders through e-tendering Process.

a. Credential:-
For 1* Call
)] Intending tenderers should produce credentials of similar nature of work of the

minimum value of 40% of the estimated amount put to tender during 5 (five) years
prior to the date of issue of the tender notice; or,

1T Intending tenderers should produce credentials of 2(Two) similar nature of work,
each of the minimum value of 30% of the estimated amount put to tender during 5
(five) years prior to the date of issue of the tender notice; or,

110)) Intending tenderers should produce credentials of one single running work of similer
nature, which has been completed to the extent 80% or more and value of which is
not less then the desired value at
D above;




in case of running works, only those tenderers who will submit the certificate of satisfactory running
work from the concerned Executive Engineer, or equivalent competent authority will be eligible for
the tender. In the required certificate it should be clearly started that the work is in progress
satisfactorily and also that no penal action has been initiated against the executed agency, i.e., the
tenderer.

For 2nd Call

D Intending tenderers should produce credentials of similar nature of work of the
minimum value of 30% of the estimated amount put to tender during 5 (five) years prior
to the date of issue of the tender notice; or,

1)) Intending tenderers should produce credentials of 2(Two) similar nature of work, each
of the minimum value of 20% of the estimated amount put to tender during 5 (five)
years prior to the date of issue of the tender notice; or,

I  Intending tenderers should produce credentials of one single running work of similer
nature, which has been completed to the extent 75% or more and value of which is not
less then the desired value at
(1) above;

in case of running works, only those tenderers who will submit the certificate of satisfactory running
work from the concerned Executive Engineer, or equivalent competent authority will be eligible for
the tender. In the required certificate it should be clearly started that the work is in progress
satisfactorily and also that no penal action has been initiated against the executed agency, i.e., the
tenderer.

For 3™ call

)

Intending tenderers should produce credentials of similar nature of work of the minimum value
of 20% of the estimated amount put to tender during 5 (five) years prior to the date of issue of
the tender notice; or,

Intending tenderers should produce credentials of one single running work of similar nature
which has been completed to the extent of 70% or more and value of which is not less not less
than the desired value at

(1) Above;

In case of running works, only those tenderers who will submit the certificate of satisfactory
running work from the concerned Executive Engineer, or equivalent competent authority will
be eligible for the tender. In the required certificate it should be clearly stated that the work is in
progress satisfactorily and also that no penal action has been initiated against the executing
agency, i.w., the tenderer.

Credential Certificates, Payment Certificates and completion certificate issued by the Panchayets samity/ Block

Development Office and upper department are to be allowed in this tender.

b) The Credential should be in the name & style of the intending renderer only, and not in the name and / or style of
any of the Partner(s). Please note that, Final Payment Certificate and Completion Certificate along with
Work Order will only been entertained as CREDENTIAL. In supporting of the credential, bank statement or
photo copy of the cheque on the same amount of payment certificate must be uploaded, otherwise it will be
treated as cancelled except the work executed by Khagram Dev. Block/ Khargram Panchayet samity

Income tax return as well as audit report and balance sheet duly checked and verified by any Govt, auditor or

registered chattered accountant should be uploaded for the Last three(3) years with the technical bid.

Professional Tax clearance certificates and Professional Tax receipt Challan asper Govt rules for the current

year,PanCard,Updated G.S.T. registration Certificate, Trade License for current financial year Should be

uploaded._Up to date Activated GST will be required, otherwise it will be treated as cancelled.

Credential certificate issued from other department will be verified before technical evaluation. Regarding this

if any discrepancies found penal action will be taken against the bidder

f.. 1) Affidavit regarding the Bidder will be able to invest 30% (Thirty percent) Cash during implementation of the
work.

i) Affidavit regarding correctness of certificates.
iii) Affidavit regarding non-employment of any Block Development Office /official under him.



iv) Affidavit regarding non-employment of retired (within 2 years) Departmental / Govt. Officers/ Engineers
under him.
h) In case the lowest bidder offer their rate more than 20% less than the schedule rate, 10% OF THE Work order
amount must be deposited through bank draft before receiving the AOC.
i) If the accepted bidder not received the AOC within 7days, penal action will be taken against him and the AOC will
be cancelled. In this regard there is no provision to issue the work order to the 2" Jowest.

2) To qualify for award of the Contract, each bidder should have in the last five years:
a) PAN Card No.
¢) Income tax return for the last 3 (three) financial years
d) Clearance from Asst. Registrar of Co-operative Societies, in case of Co-operative Societies.
e) List of completed works for the last 5 Years.
f) List of ongoing works.
g) Annual Profit & Loss Account & Balance Sheet for last 3 (three) financial years verified by a Chartered Accountants/
Govt. Auditor in case of Co-Operatives.

The contractor should own/hire/lease sufficient technical manpower, tools and plants to complete the work.

3) Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:
(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in
proof of the qualification requirements; and / or record of submission of any false / fake document(s).
(i1) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc.
(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices
and could not furnish rational justification for it to the Employer.

4) Bids from joint venture are not allowed.

5) A bidder is allowed to participate in the tender with separate credential for each work. (i.e. single workwith single credential)
6)SAMPLE FORMAT FOR AFFIDAVIT

1, ) ¥ PR ,S/o ) & P aaged............. years, residing
At , Proprietor/Partner/Director of............ccoeviiiiiiiiiiiiiiiiiieeeea ,do hereby solemnly affirm
and declare in connection With ..ot as follows:-

a) That I, the undersigned, do certify that all the information furnished & statements made in the bid documentsare true and
correct to the best of my knowledge andbelief.

b) That the undersigned also hereby certifies that neither any near relations of DE/EE/SE/AE/SAE of theDepartment nor any
retired gazette officers are in ourEmployment.

¢) The undersigned would authorize and request any bank, person, firm or corporation to furnish pertinent information as
deemed necessary and or as requested by theDepartment to verify this statement.

d) The undersigned understands and agrees that the bid shall remain open for Acceptance 180 days from the dateof opening of
financial bid.

e) The undersigned agrees to invest 20% of the contract price of works by cash duringthe implementation of the works.

f)  If the contract is awarded to us, we will deploy at site all necessary T&P and equipment’s immediately on receipt of the
work order. We would be duty bound to use those equipment’s at site to achieve the best result asper requirement of the
contract. We would upkeep and maintain those equipment’s in running condition tillcompletion of the Project. Any
breakdown of any equipment will be replaced immediately. No part of equipmentwill be shifted to another site without the
written permission of the E.I.C.

7) We would be bound to carry out the necessary tests on soil, aggregates, cement, concrete, bitumen as per specifications to
maintain the quality at site.

8) We will be contract bound to bring to the notice of the EIC any non-compliance of test results along with theaction taken
report.

9) Any departure whatsoever in any form will be considered as breach of contract. In such situation theDepartment at his liberty
may with hold our payment till we rectify the defects or fulfill our contractualobligation. In this connection, Departmental
decision will be final and binding.

10) The undersigned also certifies that neither we have abandoned any work awarded to us, nor any penal actionwas taken
against us by any department. The undersigned also declares that we do not have any runninglitigation with any department.

11) The undersigned would not sub-lease/sub-let the work in part or full in any firm. In case, such event occursthe penal action
as decided by the competent authority will be binding.

Additional information to the Bidders:

1) Drawings and Photographs of the Works:-Before submission of the tender/bid, the contractor must visit the work
site to judge the local condition from all corners and no plea / complain about the site will be entertained after awards.
It will be presumed that the agency offered the tender after reviewing entire position of the work site. No extra claim
will be entertained such as re-carriage, road diversion, de-watering etc. during work period. The contractor shall do
video photography of the site firstly before the start of the work and lastly after the completion of the work. Before
starting the work, the work site must be dressed and cleared by cutting all sorts of jungle, shrubs etc. No separate



payment will be made to the contractor for this.The Contractor shall not disclose details of Drawings furnished to him
and works on which he is engaged without the prior approval of the Engineer in writing. No photographs/ Video
photography shall be published or otherwise circulated without the approval of the Engineer in writing.

2) Notwithstanding the provisions made in the related BOQ any item of the work which can legitimately be considered as
not stipulated in the Specific Schedule of probable items of work but has become necessarily as a reasonable contingent
item during actual execution of the work will have to be done by the contractor if so directed by the engineer-in-Charge
in writing obtaining prior approval of the tender accepting authority and the rates will be fixed in the manner as stated
below.

a) The rate of Supplementary item shall be analyzed to the maximum extent possible from rates of allied item of works
appearing in the “Specific Priced Schedule of Probable Items”.

b) To complete the analysis, if necessary, the rates appearing in the Schedule of Rates of PWD (Samiti
Plumbing).Department’s schedules of rates in force for the working area at the date of acceptance of the tender. Value
of the supplementary tender / substitute Supplementary tender shall not be more than 10% (ten percent) of the tender
amount / contract value accepted provided that total work value together with the Supplementary tender / substitute
Supplementary tender (along with excess work if any) shall not exceed the Sanctioned Value of the work or Estimated
Amount put to the tender +5% whichever is less.

3) The successful bidder will have to start the work within seven days from the date of issue of work order after execution of
formal agreement as per rule and will have to complete the work within the time allowed for completion, failing which
penalty will be strictly enforced as per rule without prior communication to the Agency.

(a) Milestones to be achieved during the contract period

(1) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of construction.
(i) 3/8th of the value of entire contract work up to % of the period allowed for completion of construction.
(iii) 3/4th of the value of entire contract work up to %th of the period allowed for completion of construction.
(iv) Full value of entire contract work up to full period allowed for completion of construction.

4) To Keep the Roads / Building in good condition (security period):-Security money will be returned after the retention
period from completion of work i.e. 6(six) month. Any defect/maintenance arising within this 6(Six) months (defect liability
period) shall be rectified by the Contractor at his own cost.

i) No Mobilization Advance and Advance against purchase of equipment will be paid for the work.

i1) No Secured Advance will be paid for the work under any circumstances. Under no circumstances Escalation in prices in
materials, labour charges, cost of P.O.L. will be entertained.

iii) All duties, taxes, royalties, cess, [including 1% Cess under W.B. Building and other Construction. Workers (Regulation
of Employments & Condition of Service) Act, 1996], toll, taxes and other levies payable by the Contractor under the
Contract to the State / Central Government for any other cause, shall be included in the rates, prices and total Bid price
submitted by the bidder. 1% Cess under W.B. Building and other Construction. Workers (Regulation of Employments &
Condition of Service) Welfare Cess Act, 1996 will be deducted from the running bills.

4.1 Payment:
Payment against the bill claim subjected to verification by the competent authority will be

made on availability of fund. EMD of the successful bidder shall be adjusted against the bill claim
while_making payments. The Payment of RA as well as final bill for any work will be made
according to the availability of fund and no financial claim in case of any delay in payment will be
entertained. No bidder can_hamper the progress of work by stating non-payment of bills or non-
receipts of payment. The financial capabilities of the bidder are evaluated through his annual
turnover _and no _bidder can cite the non-payment as a reason for delayed completion or slow
progress of work. Authority may impose penalty for delay in completion of work. Penalty Charges
will be Rs 100.00 per day delay per Lakh of bill value. Penalty charges will be deducted from
his/her bill value.

4.1

Material testing report shoulf be submitted as per direction of Engineer in charge of the
Office of the undersigned. The cost of material testing should be borne by the agency
5) Preparation of Bids/Tender Documents:
a) Language of the Bid / Tender documents will be in English.
b) Documents Comprising the Bid/ Tender documents.
i) The Bid submitted by the Bidder shall be in two separate parts:
Part I- This shall be named Technical Bid and shall comprise of.
i.i)Bidding documents (Technical Bid),Tender document purchase fee and Earnest money.[Tender with all other documents
along with BOQs, brief description, rates, schedule of works, drawings etc. of work including Tender documents can also be
downloaded from Govt. of West Bengal e-tendering Web site :http://wbtenders.gov.in
i.ii)Authorized address and contact details of the bidder having the following information:-
Address of communication:-
Telephone No(s) Office:-
Mobile No:- Facsimile (FAX) No:- Electronic Mail
Identification (E-mail ID):-
i.iii)Schedule of Quantities.




i.iv) Bidding Document.

i.v) Bid Validity- Undertaking that the bid shall remain valid for a period of 180 (one hundred eighty) daysafter the
deadline for financial bid date for bid submission. A bid valid for a shorter period shall berejected by the under signed as non
responsible bidder.

Part I1. It shall be named Financial Bid and shall comprise of:-
i.1)Bill of Quantity[ The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.]
i.ii) Content of Bidding Documents :The set of bidding documents comprises the documents listed below:

6)

7)

8)

9)

10)
11)
12)
13)
14)
15)

16)
17)

18)
19)
20)
21)
22)
23)

24)
25)

a) Notice Inviting Tender

b) Conditions of Contract

¢) Specifications (Schedule of Quantity)

d) Drawings

e) Bill of Quantities
Tenderer/Bidder may inspect the respective site of work and go through the set of tender papers BOQs, rates, brief
description, rates, schedule of works, drawings, all other details & related documents kept in the office establishment of
the Block Development Officer,
The Authorized representative of bidder who will supervise the day-to-day activities during construction should also be
specified in the tender form. A work Order Book with triplicate pages must be kept at the site office of the agency the
work and day to day instruction, whenever required, will be recorded by the site engineers of the Block Development
Office in connection with the work. Time is the essence of contract. The successful contractor must complete the work
within the time specified for completion. No extension of time will be allowed except in special case. If any contractor
fails to complete the work within the stipulated time, the work order issued in his favor will be cancelled without
assigning any reason therefore. The undersigned may also proceed to get the balance work completed by any other means
including through other contractors. The excess expenditure, if any due to such a step would be recoverable from the
unpaid bills/ security deposit of the bidder. This is apart from any other measure the undersigned may take include
blacklisting of the contractors for future or forfeited the deposited earnest money.
The security money will be released as per norms. Labour’s co-operative societies will be required to deposit earnest
money.
The rate should be quoted in percentage both in figures as well as in words properly, otherwise the tender may be
cancelled. The quoted rate up to 3(three) decimal will be allowed.
Incomplete tender will be rejected summarily. The successful bidders will have to execute a formal agreement on a Non
judicial stamp worth Rs. 10 /- (ten)or above within 10 working days from the date of issue of work order.
No consumable materials will be supplied to the agency for any work from the office of the undersigned. Agency will be
responsible for procuring all materials required for proper execution of work at his own cost.
For construction of road, power roller of 8 to 10 ton, Hand roller & Miller Mixer/ Spot Mix plant of 3-5 ton / hour
capacity must be arranged by the contractor on his own cost.
No above rate put to tender of the schedule of works will entertained.
The successful bidder will have to abide by provisions of West Bengal contract labour (Regulation and abolition) Rules,
1972 as will be force from time to time. If no labour license is obtained and produced by the contractor payment will
liable to be with held.
Claim for idle labour from contractor will not be entertained under any circumstances. No Claim will be
entertained for any increase in Railways, freight and market price.
The Bank draft as earnest money deposited of the unsuccessful bidders will be released in due time.
If any successful bidder does not receive the work order within 7(Seven) days without any cause OR In case of
unwillingness of the successful bidder (s) to accept the work order at his / their tendered rate the authority has right take
penal action against him & his work-order will be cancelled and the aforesaid amount will be forfeited in favour of The
Block Development Officer, fund.,
For “Specification of work “the general specification as laid down in the P.W.D. central circle schedule of rates for work
are to be strictly observed and binding on the bidder .
The materials brought at site for execution of work by the Agency/Contractor should be approved by the undersigned or
by S.A.E./ T.A. /S.T.P. Concerned before use.
Rejected materials if any should be removed from the site forthwith at the own cost of bidder.
The contractor will have to clear the site after completion of work as per direction.
The amount of the work may increase or reduce as per necessity and availability of fund for which contractor will have
no extra claim.
Measurement of materials will be as per specification of schedule and payment will be on net volume, rate should be
quoted for net volume per unit of the materials.
General / special terms and condition if any will be applicable simultaneously.
The payment will be made after necessary deduction of GST cess Income Tax etc on actual measurement



C.List of Important Dates of Bids:

S1 Date Time
No.
1. Name of Work As Stated above.
2. Date of Issue of Notice Inviting Bid Date 21.06.2025
3. Period and time for download of Bidding Document From Date.21.06.2025 18.50

To Date: 30.06.2025 18.55
4. Time of submission Bids From Date: 21.06.2025 18.50

To Date: 30.06.2025 18.55
5. Time and Date for opening Technical Bid/Bids Date 03.07.2025 14.00
6 Officer inviting Bids Designation: Executive Officer

Address: Khargram Panchayet
samity, Nagar,Murshidabad
Sd/-

NIeT memo no :- 508/ KPS /25 (48)

Copy forwarded for information and wide publicity to:-

e

7.
35.

36-37.The Asst. Engg. P.W.D/P.W (Roads), Kandi, Murshidabad.

The District Magistrate , Murshidabad.
The A.D.M.(Gen.), Murshidabad

The A.E.O, Murshidabad Zilla Parishad,
The PD DRDC, Murshidabad

The Sub-Divisional Officer, Kandi,

The District Panchayat & Rural Development Officer, Murshidabad
The Sub-Divisional Information & cultural Officer, Kandi, Msd.(All)

The Jt. B.D.O, Khargram Block.

38. The Sabhapati, Khargram Panchayat Samiti.
39. The Officer-in-charge, Khargram Police Station.

40-43. The S.A.E. (P&RD)/S.A.E. (BPC), /S.A.E. ( AI),/S.A.E.(RWS

44,
45.
46.
47
48.

The C.I khargram Development block

The Head Clerk cum Accountant, Khargram Dev. Block.

The Cashier cum Store keeper Khargram Dev. Block.
Office Notice Board, Khargram Block Office.
Tender file of this office.

Executive Officer
Khargram Panchayet samity
Nagar, Murshidabad

Dated:-21.06.2025

Sd/-
Executive Officer
Khargram Panchayetsamity
Nagar, Murshidabad



Section 2

Instructions to Bidders (ITB
A. General
1. Scope of Bid
1.1 The Employer invites bids for the construction of Works as described in these documents and referred toas “the works”. The
bidders may submit bids for any or all of the works detailed in the table given in the Noticelnviting Tender. Bid for each work
should be submitted separately.
1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specifiedin the Part I
General Conditions of Contract.
1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer,bid/tender,
bidding/tendering etc.) are synonymous.

2. Eligible Bidders

2.1 This Invitation for Bids is open to all bidders.

2.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the CentralGovernment, the
State Government or any public undertaking, autonomous body, authority by whatever namecalled under the Central or the State
Government.

3. Qualification of the Bidder

3.1 All bidders shall include the following information and documents with their bids as described below:

(a) Copies of original documents defining the constitution or legal status, place of registration, and principal placeof business;
written power of attorney of the signatory of the Bid to commit the Bidder;

(b) Experience in works of a similar nature and size for each of the last five years, and details of works in progressor
contractually committed with certificates from the concerned officer of the rank of Executive Engineer (forDivisional
works)/Assistant Engineer (for Sub-Divisional works)/Block Development Officer or equivalent;

(c) Evidence of hire/ownership/lease of major items of construction equipment.

(d) Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, theparties
concerned, the disputed amount, and the matter; -

4.1 Bids from joint venture are not allowed.

4.2 A To qualify for award of the Contract, each bidder should have in the last five years.

4.2 B (a) Each bidder must produce:

(1) Pan Card.

(i1) Failure to produce the certificates shall make the bid non-responsive.

4.3 Sub-Contractors' experience and resources shall not be taken into account in determining the bidder's compliance with the
qualifying criteria.

4.4 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if theyhave:

(1) Made misleading or false representations in the forms, statements, affidavits and attachments submittedin proof of the
qualification requirements; and / or record of submission of any false / fake document(s).

(i1) Record of poor performance such as abandoning the works, not properly completing the contract,inordinate delays in
completion, litigation history, or financial failures etc.

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bidprices and could not
furnish rational justification for it to the Employer.

5. Three Bids per Bidder:
5.1 Each Bidder may participate for Two works in this tender. A Bidder who submits more than

Two Bids in this tender will cause the proposals with the Bidder's participation to be disqualified.
6. Cost of Bidding:
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and theEmployer will, in no case,
be responsible or liable for those costs.
7. Site Visit:
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize himselfwith the Site of
Works and its surroundings including source of earth, water, road aggregates etc. and obtain allinformation that may be
necessary for preparing the Bid and entering into a contract for construction of the Works.The costs of visiting the Site shall be
at the Bidder's own expense. He may contact the office of the tender invitingauthority for further details.
B. Bidding Documents
8. Content of Bidding Documents:
8.1 The set of bidding documents comprises the documents listed below and addenda.
1. Notice Inviting Tender
2. Instructions to Bidders
3. Conditions of Contract
4. Specifications (Schedule of Quantity)
5. Drawings
6. Bill of Quantities.
8.2 The bidder should download all the bidding document from the website.
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, termsand
specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with therequirements of Bid
Documents shall be liable to rejection of Bid Documents.



9. Clarification of Bidding Documents:

9.1 A prospective Bidder requiring any clarification of the bidding documents may notify the Employer inwriting or by cable
("cable" includes fax, e-mail and facsimile) at the Employer's address indicated in the Noticelnviting Tenders. The Employer
will respond to any request for clarification received earlier than 10 days prior tothe deadline for submission of bids. Copies of
the Employer’s response will be forwarded to all purchasers of thebidding documents, including a description of the inquiry, but
without identifying its source.

10. Amendment of Bidding Documents:

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuingaddenda.

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing by registered post
or by cable to all purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each addendum by fax,
e-mail and facsimile to the Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing theirbids, the
Employer shall extend, as necessary, the deadline for submission of bids.

C. Preparation of Bids

11. Language of Bid

11.1 All documents relating to the Bid shall be in English.

12. Documents Comprising the Bid

12.1 The Bid submitted by the Bidder shall be in two separate parts:

Part I This shall be named Technical Bid and shall comprise of:

II. For bidding documents downloaded from the website, the Xerox copy of the bank’s receipt for the cost ofthe bidding
documents placed in a separate file, marked “bidder filel” downloaded from the internet”.

II1. Xerox copy of the bank’s receipt for Earnest Money in the above mentioned file

IV. Authorized address and contact details of the bidder having the following information:-

Address of communication:-

Telephone No(s) Office:- Mobile No:-

Facsimile (FAX) No:- Electronic Mail Identification (E-mail ID):-

V. Undertaking that the bid shall remain valid for the period specified in the NIeT.

VI. Any other information / documents required to be completed and submitted by bidders.

VII. Schedule of Quantities

VIII. Standard Bidding Document

Part II. It shall be named Financial Bid and shall comprise of:

(1)Bill of Quantity

12. 2 Each part shall be separately uploaded

13. Bid Prices:

13.1 The Contract shall be for the whole Works based on the priced Bill of Quantities submitted by the Bidder.

13.2 The Bidder shall adopt the Percentage Rate Method for quoting the financial bid.Percentage Rate Method requires the
bidder to quote a percentage below/at par of the schedule ofrates.

13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract to the State /Central Government /
Local bodies for any other cause, shall be included in the rates, prices, and total Bid pricesubmitted by the Bidder. 1% Cess
under W.B. Building and other Construction Workers (Regulation ofEmployments& Condition of Service)WelfareCess Act,
1996 will be deducted from the running bills.

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not besubject to
adjustment.

14. Currencies of Bid:

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15. Bid Validity:

15.1 Bids shall remain valid for a period of one hundred eighty days after the deadline for financial bid date for bid submission
specified in NIeT. A bid valid for a shorter period shall be rejected by the Employer as nonresponsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that thebidders may
extend the period of validity for a specified additional period. The request and the bidders’responses shall be made in writing or
by cable. A bidder will not be required or permitted to modify his bid, but will be required to extend the validity of his earnest
money for a period of the extension as per decision of the tenderinviting authority.

16. Earnest Money:

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the N.L.eT.

16.2 Earnest money noted against the name of work @ 2.00% of the value of work will have to be deposited in the form of draft
or Banker’s cheque drawn on anyNationalized Bank in favour of the undersigned within the last date and time of submission
of tender.

16.3 Any bid not accompanied by an acceptable Earnest Money in the Technical Bid shall be rejected by theEmployer as non-
responsive.

16.4 The Earnest Money of unsuccessful but qualified bidders will be returned after 14 days from the date of issue of work-
order. In case of bidders who have been disqualified the Earnest money shall be refunded immediately after opening of financial
bids of qualified bidders.

16.5 In respect of successful tenderers, the earnest money on acceptance of the tenders shall be converted as a part of security
deposit. If the security money falls short of 2% / 2%2% (two percent / two and half percent) of the tendered amount the tenderer
shall have to deposit the balance amount within 7 (seven) days from the date of issue of acceptance of the tender.

In other cases the balance 8% (eight percent)/7"2 % (seven and half percent) shall be recovered from the progressive bill @ 8%
(eight percent)/ 2 % (seven and half percent) of the amount of each bill.

In all cases the amount of recovery of the final bill will be so adjusted as to make the total amount of security

equivalent to 10% (ten percent) of the total value of work so executed.



16.6The Earnest Money may be forfeited:

a)If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity;

b)In the case of a successful Bidder, if the Bidder fails within the specified time limit fails to Sign the Agreement;

17. Alternative Proposals by Bidders

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill of Quantities
and the basic technical design as indicated in the drawings and specifications. Alternative proposals will be rejected as non-
responsive.

18. Format and Signing of Bid:

18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause 12 of ITB.

18.2 The Bid shall be digitally signed by a person or persons duly authorized to sign on behalf of the

Bidder.

D. Submission of Bids:

19. Sealing and Marking of Bids

19.1 The Bidder shall upload the two separate cover marked “Technical Bid” and “Financial Bid” in one outercover.The
contents of the Technical and Financial Bids shall be as specified in clause 12.10f ITB.

19.2 In addition to the identification required, each of the envelopes shall indicate the name and address of the Bidder to enable
the Bid to be returned unopened in case it is declared late, pursuant to Clause 21 of ITB, or is declared non-responsive pursuant
to Clause 22 of ITB.

20. Deadline for Submission of Bids:

20.1 Complete Bids (including Technical and Financial) must be uploaded by the Bidder within specified time as per Server
clock

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with Clause 10.3 of
ITB, in which case all rights and obligations of the Employer and the bidders previously subject to the original deadline will
then be subject to the new deadline.

21. Late Bids

21.1 Any Bid after the deadline prescribed in Clause 20 of ITB will be not be accepted by the website.

E. Bid Opening and Evaluation

22. Bid Opening

22.1 The Employer will open the bids received in the presence of the bidders / bidders’ representatives who choose to attend at
the time, date and place specified in the NIeT. In the event of the specified date for the submission of bids being declared a
holiday for the Employer, the Bids will be opened at the appointed time and location on the next working day.

22.2 The cover containing the technical bid shall be opened. The inner Folder marked “Bidders File” will be opened first and if
the cost of the bidding documents & Earnest Money is not there, or incomplete, the remaining bid documents will not be opened
and bid will be rejected.

22.3 In all other cases, the amount of Earnest Money, forms and validity shall be announced. Thereafter, the bidders’ names and
such other details as the Employer may consider appropriate, will be announced by the Employer at the opening.

22.4 The Employer will prepare entire bid details in the tender register after opening of the bid.

22.5 Evaluation of the technical bids with respect to bid security, qualification information and other information furnished in
Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed preferably within fifteen working days of the
date of bid opening, and a list will be drawn up of the responsive bids whose financial bids are eligible for consideration.
22.6.The Employer shall publish a list of the bidders, whose technical bids are found responsive and will bedisplayed in the
Office Notice Board one day before the schedule date of opening of financial bid. In case the specified date is deferred, a
corrigenda notice will be published stating the revised schedule of bid opening (Financial) and will be displayed in the Office
Notice Board at least one day before the Specific date as mentioned in Section 1 (List of Important dates). No separate
communication will be made to the prospective bidder from the end of the Employer.

22.7 :At the time of the opening of the ‘Financial Bid’, the names of the bidders whose technical bids were foundresponsive in
accordance with clause 22.5 of ITB will be announced. The financial bids of only these bidders willbe opened. The remaining
bids will be returned unopened to the bidders. The responsive bidders’ names, the Bidprices, the total amount of each bid, and
such other details as the Employer may consider appropriate will beannounced by the Employer at the time of bid opening. Any
Bid price, which is not read out and recorded, will notbe taken into account in Bid Evaluation.

22.8 The Employer shall enter the bid details in a register to be opened for this purpose.

23. Process to be Confidential

23.1 Information relating to the examination, clarification, evaluation, and comparison of bids andrecommendations for the
award of a contract shall not be disclosed to bidders or any other persons not officiallyconcerned with such process until the
award to the successful Bidder has been announced. Any attempt by aBidder to influence the Employer’s processing of bids or
award decisions may result in the rejection of his Bid.

24. Clarification of Bids and Contacting the Employer

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening tothe time the
contract is awarded.

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract awarddecision may result
in the rejection of his bid.

25. Examination of Bids and Determination of Responsiveness:

25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (a) meets the eligibility
criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the required securities; and (d) is
substantially responsive to the requirements of the bidding documents. During thedetailed evaluation of the “Financial Bids”, the
responsiveness of the bids will be further determined with respectto the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.



25.2 A substantially responsive “Financial Bid” is one, which conforms to all the terms, conditions, andspecifications of the
bidding documents, without material deviation or reservation. A material deviation orreservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b)which limits in any substantial way, inconsistent with the
bidding documents, the Employer’s rights or the Bidder’sobligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of otherbidders presenting substantially responsive bids. No conditional bid will be accepted in
any form.

25.31f a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may notsubsequently be made
responsive by correction or withdrawal of the nonconforming deviation or reservation.

26. Evaluation and Comparison of Bids

26.1 The Employer will evaluate and compare only the bids determined to be substantially responsive inaccordance with Clause
25 of ITB.

27.1 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price.

27.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of thecost of work to be
performed under the contract, the Employer may require the Bidder to produce detailed priceanalyses for any or all items of the
Bill of Quantities, to demonstrate the internal consistency of those prices withthe construction methods and schedule proposed.
After evaluation of the price analyses, the Employer mayrequire that the amount of the performance security at the expense of
the successful Bidder to a level sufficient toprotect the Employer against financial loss in the event of default of the successful
Bidder under the Contract. Theamount of the performance security shall be decided at the sole discretion of the Employer, which
shall be final,binding and conclusive on the bidder.

28. Price Preference

28.1 There will be no price preference to any bidder.

F. Award of Contract

29. Award Criteria

29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been determined:

to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid price,provided that such
Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 3 ofITB, and (b) qualified in
accordance with the provisions of Clause 4 of ITB; and

30. Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, and to cancel the bidding
process and reject all bids, at any time prior to the award of Contract, without thereby incurring any liability to the affected
Bidder or bidders or any obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action.

31. Notification of Award and Signing of Agreement.

31.1The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid
validity period by cable, fax, letter, e-mail or facsimile confirmed by registered letter.

31.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing of a performance
security, if required

31.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed by the
Employer and the successful Bidder after the performance security (if required) is furnished.

31.4 Upon doing the agreement the Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

32. Advances

32.1No Mobilization Advance and Advance against purchase of equipments will be paid for the work

33.1 No Secured Advance will be paid for the work under any circumstances

34.Corrupt or Fraudulent Practices

The Employer requires the bidders / Contractors to strictly observe the laws against fraud and corruptionin force in India,
namely, Prevention of Corruption Act, 1988.

35.Escalation in Price

Under no circumstances Escalation in prices in materials, labour charges, cost of P.O.L. will be entertained.



CONDITIONS OF CONTRACT
General Rules and Directions for the Guidance of Contractors

1)  All works proposed for execution by contract will be notified in a form of invitation to tender posted in public place sand
signed by the Block Development Officer. This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work also the amount of earnest-money to be deposited with
the tender and the amount of the security deposit to be deposited by the successful tenderers and the percentage, if any to
be deducted from bills. Copies of the specifications, designs and drawings and other documents required in connection
with the work signed for the purpose of identification by the BLOCK DEVELOPMENT OFFICER shall also be opened for
inspection by the contractor at the office of the BLOCK DEVELOPMENT OFFICER during office hours.

2) In the event of tender being submitted by a firm, it must be signed separately by each member thereof, or, in the event of
the absence of any partner it must be signed on his behalf by a person holding a power of attorney authorizing him to do so.
Such power of attorney is to be produced with the tender and same in the case of a firm carried on by one member of a
joint family, it must disclose that the firm is duly registered under the Indian Partnership Act.

3) Receipts for payments made on account of a work, when executed by a firm, must also be signed by the several partners,
except where the contractors are described in their tenders as a firm in which case the receipts must be signed in the name
of the firm by one of the partners or by some other person having authority to give effectual receipts for the firm.

4)  Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing to under take each
item of the work, tenders which propose any alternation in the work specified in the said form of invitation to tender, orin
the time allowed for carrying out the work, or which contain any other conditions of any sort, will be liable to rejection. No
single tender shall include more than one work, but contractors who wish to tender for two or more works if, however so
allowed, shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer
written outside the envelope.

5) The BLOCK DEVELOPMENT OFFICER or his duly authorized engineers will open tenders in the presence ofany
intending contractors who may be present at the time, and will enter the amounts of the several tendersin a Comparative
Statement in a suitable form. In the event of a tender being accepted, a receipt for theearnest-money forwarded therewith
shall thereupon be given to the contractor who shall thereupon for thepurpose of identification sign copies of specification
and other documents mentioned in Rule 1. In the eventof the tender being rejected, the earnest money forwarded with such
unaccepted tender shall be refundedwithin 10 days from the date on which the tender is decided provided the contractor(s)
presenthimself/themselves before the BLOCK DEVELOPMENT OFFICER to take the refund.

6) The accepting authority reserves the right to reject any or all the tenders without assigning any reasonand he will not be
bound to accept either the lowest tender or any of the tenders.

7)  The receipt of any accountant or clerk for any money paid by the contractor will not be considered asany acknowledgement
of payment to the BLOCK DEVELOPMENT OFFICER and the contractor shall be responsiblefor seeing that the procures
a receipt signed by the BLOCK DEVELOPMENT OFFICER or a duly authorized Cashier.

8) The memorandum of work tendered for and the schedule of materials to be supplied by the office oftheBlock Development
Officeand their issue rates, shall be filled in and completed in the office of the Block Development Officer before tender
form is issued. If a form is issued to any intending tenderer without having been sofilled in and completed, he shall request
the office to have this done before he completes and delivers histender.

TENDER FOR WORKS

I/We hereby tender for the execution for the Governor of the work specified in the underwrittenmemorandum within
the time specified in such memorandum at the rates specified therein, and inaccordance, in all respects, with specifications.
designs, drawings and instructions in writing referred to inRule-1 thereof and in clause 11 of the annexed conditions and with
such materials as are provided for by,and in all other respects in accordance with such conditions so far as applicable

MEMORANDUM

(a) General Description Rs. 0000000

(b) Estimated cost Rs. 0000000

(c) Earnest-money Rs. 0000000

(d) Security deposit (including earnest money)

(e) Percentage, if any to be deducted from bill Rs.............. (Rupees........ ) per cent.
(f) Time allowed for the work from date of written........... order to commence months
. Rate Tendered
ftem ftem in work Unit Per Rs. P. In word

Should this tender be accepted, I/we hereby agree to abide by and fulfill all the terms and provisionsof the said conditions of
contract annexed hereto so far as applicable or in default thereof to forfeit and pay to the Governor or his successors in office the
sums of money mentioned in the saidconditions.The sums of RS........ccccocevvenirencne is herewith forwarded in currency notes as
earnest-money[(a) the full value of which is to be absolutely forfeited to the Governor or his successors in office,without
prejudice to any other rights or remedies of the said Governor or his successors in office,should I/we not deposit the full amount



of security deposit specified in the above memorandum inaccordance with clause 1. (A) of the said conditions of contract,
otherwise

the said sum of RS.......cccovvreninennene shall be retained by Government as on account of such security

deposit as aforesaid, (b) the full value of which shall be retained by Government on account of the

security deposit specified in clause 1. (B) of the said conditions of contract.

Clause 1.—The person(s) whose tender may be accepted (hereafter called the contractor) shall (A)[(within one day for a
contract of Rs. 1,000 or less, two days for one of Rs. 2,000 or less, and so on,up to a limit of ten days of the receipt by him, of
the notification of the acceptance of his tender)deposit with the Block Development Officein cash or Government securities
endorsed to theBlock Development Officer(deposited for more than 12 months) a sum sufficient with the amount of the earnest
moneydeposited by him with his tender to make up the full security deposit specified in the tender];

or (B) [Permit government at the time of making any payment to him for work dune under thecontract to deduct such sum as
will (with the earnest-moneydeposited by him) amount to...........ccceceevercierieniienierieeieiieeeieeens per cent of all moneys so
payablesuch deductions to be held by Government by way of security deposit. Provided always that in theevent of the contractor
depositing a lump sum by way of security deposit as contemplated at (A)above, then and in such case, if the sum so deposited
shall not amount to tenpercent of any payment to the contractor for work done under the contract to make up the fullpercentage
of ten per cent by deducting a sufficient sum from every such payment as last aforesaid.

All compensations or all other sums of money payable by the contractor to Government under theterms of his contract may be
deducted from, or paid by the sale of a sufficient part of his securitydeposit, or from the interest arising there from of from any
sums which may be due or may becomedue to the contractor by Government on any account whatsoever, and in the event of his
securitydeposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall withinten days thereafter
make good in cash or Government securities endorsed as aforesaid any sum orsums which may have been deducted from, or
raised by sale of his security deposit or any partthereof.

Clause 2.—The time allowed for carrying out the work as entered in the tender shall be strictlyobserved by the contractor and
shall be reckoned from the date on which the order to commencework is given to the contractor. The work shall throughout the
stipulated period of the contract beproceeded with all due diligence (time being deemed to be the essence of the contract, on the
part ofthe contractor) and the contractor shall pay as compensation an amount equal to one per cent, or suchsmaller amount as
the BLOCK DEVELOPMENT OFFICER (Whose decision in writing shall be final) maydecide, on the amount of the tendered
amount of the whole work as shown in the tender for everydaythat the work remains uncommenced or unfinished after the
proper date. The contractor shallcommence execution of such part of the work as maybe notified to him
WItHIN. e days from the date of the order forcommencement for work and diligently continue
such work and further, to ensure good progressduring the execution of the work, he shall be bound in all cases in which the time
allowed for anywork exceeds one month to complete one-fourth of the whole of the work before one-fourth of thewhole time
allowed under the contract has elapsed ; one half of the work, before one half of suchtime has elapsed and three-fourths of the
work before three-fourths of such time has elapsed. Inthe event of the contractor failing to comply with any of [he conditions
herein, he shall be liable topay as compensation an amount equal to one per cent, or such smaller amount as theBLOCK
DEVELOPMENT OFFICER (whose decision in writing shall be final) may decide on the saidtendered cost of the whole work
for every day that the due quantity of work remains incomplete ;

PROVIDED ALWAYS that the entire amount of compensation to be paid under the provisions ofthis clause shall not exceed ten
per cent on the tendered amount of the work as shown in thetender.

Clause 3.—In any case in which under any clause or clauses of this contract the contractor shallhave rendered himself liable to
pay compensation amounting to the whole of his security deposit,(whether paid in one sum or deducted by installments) the
BLOCK DEVELOPMENT OFFICER on behalf oftheBlock Development Officeshall have power to adopt any of the following
courses, as he may deembest suited to the interest of the Government:—

a) To rescind the contract (of which rescission notice in writing, to the contractor under the hand oftheBLOCK
DEVELOPMENT OFFICER shall be conclusive evidence), and in which case the security deposit ofthe contractor shall
stand forfeited and be absolutely at the disposal of Government.

b) To employ labour paid by the Block Development Officeand to supply, materials to carry out thework or any part of the
work, debiting the contractor with the cost of the labour and the price of thematerials (of the amount of which cost and
price a certificate of the Engineer-in-Charge shall be finaland conclusive against the contractor) and crediting him with the
value of the work done, in allrespects in the same manner and the same rates as if it had been carried out by the contractor
underthe terms of his contract; the certificate of the BLOCK DEVELOPMENT OFFICER as to the value of the workdone
shall be final and conclusive against the contractor.

¢) To measure up the work of the contractor and to take such part thereof as shall beunexecuted out of his hands, and to give
it to another contractor to complete, in which case anyexpense which may be incurred in excess of the sum which would
have been paid to the originalcontractor, if the whole work had been executed by him (of the amount of which excess
thecertificate in writing of the BLOCK DEVELOPMENT OFFICER shall be final and conclusive) shall be borne
andpaidby the original contractor and may be deducted from any money due to him by Governmentunder the contract, or
otherwise, or from his security deposit or the proceeds of sale thereof, or asufficient part thereof.

In the event of any of the above courses being adopted by the BLOCK DEVELOPMENT OFFICERthecontractor shall have no
claim to compensation for any loss sustained by him by reason of his havingpurchased or procured any materials, or entered into
any engagements, or made any advance onaccount, or with a view to the execution of the works or the performance of the



contract. And in casethe contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled torecover
or be paid any sum for any work therefor actually performed under this contract unless anduntil the BLOCK DEVELOPMENT
OFFICER will have certified in writing the performance of such work andthe value payable in respect thereof, and he shall only
be entitled to be paid the value so certified.

Clause 4. :In any case in which any of the powers, conferred upon the director by clause 3hereof, shall have become exercisable
and the same shall not be exercised, the non-exercise thereofshall not constitute a waiver of any of the conditions hereof and
such powers shall notwithstandingbe exercisable in the event of any future case of default by the contractor for which by any
clause orclauses hereof, he is declared liable to pay compensation amounting to the whole of his securitydeposit, and the liability
of the contractor for past and future compensation shall remain unaffected.In the event of the BLOCK DEVELOPMENT
OFFICER putting in force either of the powers (a) or (c) vested inhim under the preceding clause he may, if he so desires, take
possession of all or any tools, plants,materialsand stores, in or upon the works or the site thereof or belonging to the contractor,
or procured by himand intended to be used for the execution of the work or any part thereof paying or allowing for thesame in
account at the contract rates, or in case of these not being applicable at current market rates tobe certified by the BLOCK
DEVELOPMENT OFFICER whose certificate thereof shall be final, otherwise theBLOCK DEVELOPMENT OFFICER may
by notice in writing to the contractor or his clerk of the works, foremanor other authorized agent require him to remove such
tools, plant, materials or stores from the premises

(within a time to be specified in such notice); and in the event of the contractor failing to comply withany such requisition, the
BLOCK DEVELOPMENT OFFICER may remove them at the contractor’s expense or sellthem by auction or private sale on
account of the contractor and at his risk in all respects, and thecertificate of the BLOCK DEVELOPMENT OFFICER as to the
expanse of any such removal and the amount of theproceeds and expense of any such sale shall be final and conclusive against
the contractor.

Clause 5 : If the contractor shall desire an extension of the time for completion of theworks on the grounds of his having been
unavoidably hindered in its execution the contractor shallgive an immediate report of such hindrance to the BLOCK
DEVELOPMENT OFFICER in writing and if he shalldesire an extension of time for completion of the work on the ground
thereof he shall apply in writingto the BLOCK DEVELOPMENT OFFICER within 7 days of the date of cessation of such
hindrance on account ofwhich he desires such extension as aforesaid and the BLOCK DEVELOPMENT OFFICER shall, if in
his opinion(which shall be final) reasonable grounds be shown thereof, authorize such extension of time, if any, asmay, in his
opinion, be necessary or proper.

Clause 6 :On completion of the work the contractor shall be furnished with a certificateby the BLOCK DEVELOPMENT
OFFICER (hereinafter called the Officer-in-charge) of such completion, but nosuch certificate shall be given nor shall the work
be considered to be complete until the contractor shallhave removed from the premises on which the work shall be executed all
scaffolding, surplus materialsand rubbish, and cleaning off the dirt from all wood work doors, windows, walls, floors, or other
partsof any building, in, upon or about which the work is to be executed, or of which he may have hadpossession for the purpose
of the execution thereof, until the work shall have been measured by theEngineer-in-charge whose measurements shall be
binding and conclusive against the contractor. If thecontractor shall fail to comply with these requirements of this clause as to
removal of scaffolding,surplus material and rubbish and clearing of dirt on or before the date fixed for the completion of
thework, the Officer-in-charge/Engineer-in-Charge may at the expense of the contractor remove suchscaffolding surplus
materials and rubbish and dispose of the same as he thinks fit and clean off suchdirt as aforesaid; and the contractor shall
forthwith pay the amount of all expenses so incurred, andshall have no claim in respect of any such scaffolding or surplus
materials.as aforesaid except for anysum actually realized by the sale thereof.

Clause 7 :No payment shall be made for works estimated to cost less than rupees onethousand, till after the whole of the works
shall have been completed and a certificate ofcompletion given. But in the case of works estimated to cost more than rupees one
thousand, thecontractor shall on submitting the bill thereof be entitled to receive a monthly payment

proportionate to the part thereof then approved and passed by the Officer in-charge, whosecertificate of such approval and
passing of the sum so payable shall be final and conclusive againstthe contractor on prior recommendation by the Engineer-in-
charge on the bill. But all suchintermediate payments shall be regarded as payments by way of advance against the final
paymentonly and not as payments for work actually done and completed and shall not preclude the

requiring of bad, unsound and imperfect of unskillful work to be removed and taken away andreconstructed, or re-erected or be
considered as an admission of the due performance of thecontract, or any part thereof, in any respect, or the accruing of any
claim nor shall it conclude,determine or affect in any way the powers of the Officer-in-charge under these conditions or anyof
them as to the final settlement and adjustment of the accounts or otherwise or in any other wayvary or affect the contract. The
final bill shall be submitted by the contractor within one month ofthe date fixed for completion of the work, otherwise the
Engineer-in-charge’s certificate of themeasurement and of the total amount payable by the Officer-in-Charge for the work
accordinglyshall be final and binding on all parties.

Clause 8 :A bill shall be submitted by the contractor each month on or before the datefixed by the Engineer-in-Charge for all
works executed in the previous month and the Engineer-in-Charge shall take or cause to be taken the requisite measurement for
the purpose of having thesame verified, and the claim as far as admissible adjusted, if possible, before the expiry of ten
daysfrom the presentation of the bill, If the contractor does not submit the bill within the time fixed as

aforesaid the Engineer-in-charge may depute a sub-ordinate to measure up the said work in thepresence of the contractor, whose
counter-signature to the measurement list will be sufficientwarrant, and the Engineer-in-charge may prepare a bill from such list
which shall be binding onthe contractor in all respects.

Clause 9 :The contractor shall submit all bills on the printed forms to be had onapplication at the office of the Block
Development Officeand the charges in the bills shall always beentered at the rates specified in the tender or in the case of any



extra work ordered in pursuance ofthese conditions and not mentioned or provided for in the tender at the rates hereinafter
providedfor such work.

Clause 9A : (1) Payment due to the contractor may, if so desired by him, be made to hisbank instead of direct to him, provided
that the contractor furnishes to the Officer-in-charge, (i) anauthorization in the form of a legally valid document e.g. irrevocable
power of attorney conferringauthority on the bank to receive payment; and (ii) his own acceptance ofthe correctness of
theaccount made out as being due to him by Government or his signature on the bill or other claimpreferred against Block
Development Office, before settlement by the Officer-in-charge of account or claimby payment to the Bank.

While the receipt given by such Bank shall constitute a full and sufficient discharge for the payment,the contractor should,
whenever possible, present, his bills duly receipted and discharged through hisBankers.

(2) In the case of bills, which the contractor presents for payment direct and which are not endorsed infavour of the Bank, while
efforts will be made secure payment to the financing Bank, payments madeto the contractor should be accepted as full a
quittance so far as Block Development Offices concerned, As partof the arrangement, financing Bank should give governments
a letter to this effect.

Note 1. The procedure will not affect the usual rights of Block Development Office to deduct from contractor’sbills (whether
endorsed in favour of a Bank, or not) any sum due to Block Development Office on account ofpenalties, over-payments, etc. on
this or any other contract with the Block Development Office.

Note 2, Nothing herein contained shall operate to create in favour of the Bank any rights or equitiesvis-a-vis the
PanchayatSamitioffice.

Clause 10 :If the specification or estimate of the work provides for the use of anyspecial description of materials to be supplied
from the Officer-in-charge’s store, or if it is requiredthat the contractor shall use certain stores to be provided by the Officer-in-
charge (such materials andstores, and the prices to be charged therefore as hereinafter mentioned being so far as practicable for
theconvenience of the contractor but not so as in any way to control meaning of effect of this contract

specified in the schedule of memorandum hereto annexed), the contractor shall be supplied with suchmaterials and stores as
required from time to time to be used by him for the purposes of the contractonly, and the value of the full quantity of materials
and stores so supplied at the rates specified in theschedule or memorandum may be set off or deducted from any sums then due,
or thereafter to becomedue to the contractor under the contract, or otherwise, or against or from the security deposit of
theproceeds of sale thereof, if the same is held in Government securities, the same or a sufficient portionthereof being in this
case sold for the purpose. All materials supplied to the contractors shall remain theabsolute property of government and shall not
on any account be removed from the site of the work,and shall at all times be open to inspection by the Officer-in-
charge/Engineer-in-charge. Any suchmaterials unused and in perfectly good condition at the time of the completion or
determination of thecontract shall be returned to the Officer-in-charge’s store if by a notice in writing under his hand heshall so
require ; but the contractor shall not be entitled to return any such materials unless with suchconsent, and shall have no claim for
compensation on account of any such materials so supplied to himas aforesaid being unused by him or for any wastage in or
damage to any such materials,

Clause 11:The Contractor shall execute the whole and every part of the work in the mostsubstantial and workman-like-manner,
and both asregards materials and otherwise in every respect in strict accordance with the specifications. The

contractor shall also confirm exactly, fully and faithfully to the designs, drawings and instructionsin writing relating to the work
signed by the Engineer-in-charge and lodged in the office, and towhich the contractor shall be entitled to have access at such
office, or on the site of the work forthe purpose of inspection during office hours, and the contractor shall, if he so requires, be
entitledat his own expense to make or cause to be made copies of the specifications, and of all such

designs drawings and instructions as aforesaid.

Clause 12 :The Engineer-in-Charge shall have power to make any alterations in,omissions from, additions to or substitutions for
the original specifications, drawings, designs andinstructions, that may appear to him to be necessary or advisable during the
progress of the workand the contractor shall be bound to carryout the work in accordance with any instructions whichmay be
given to him in writing signed by the Engineer-in-charge and such alterations. omissions,additions or substitutions, shall not
invalidate the contract but shall be deemed to have formed aswork included in the original tender and any altered. Additional or
substituted work which thecontractor may be directed to do in the manner above specified as part of the work shall be carriedout
by the contractor on the same conditions in all respects on which he agreed to do the main work and at the same rates, if any,
may be specified in the tender for the main work. The time for completion of the work shall be extended in the proportion that
the altered, additional or substituted work bears to the original contract work and the certificate of the Engineer-in-charge shall
be conclusive as to such proportion. And if the altered additional or substituted works includes any class of work, for which no
rate is specified in this contract, then such class of work be carried out at the rates entered in the Schedule (or rates brought by
the Engineer-in-charge of the work), which was in force at the time of the acceptance of the contract minus/plus the percentage
which the total tendered amount bears to be estimated cost of the entire work put to tender, and if the altered; additional or
substituted work is not entered in the said schedule of rates payment thereof shall be made by the Engineer-in-charge by
determining the rates on analysis worked out from (a) the basic rates of materials and labour provided in the current schedule
ofrates or (b) the current market rates of materials and labour when even basic rates for the work are not available in the
schedule. In case when such rates are determined on analysis by the Engineer in-charge under (a) above, the stipulated
percentage above or below schedule or rates as provided in the contract shall also apply and in case of rates worked out on
analysis under (b) above payment shall be made at the rates so determined without application of the said stipulatedpercentage.
In the event of a dispute rates determined on analysis for any altered, additional or substituted work under this clause, the
decision of Panchayats & Rural Development Department to whom the dispute may be referred shall be final and binding.

Clause 12A :In the case of any altered, additional or substituted work, which the contractor is required, under the preceding
clause 12, to do at the rates specified in the tender for the main work or on the basis of the rates in the schedule of rates of the



district/circle and which involves the employment of additional materials (notwithstanding anything to the contrary in the
preceding clause) the contractor may, within seven days from the receipt of the order claim revision of the rates of such
additional materials and the Engineer-In-charge may revise such rates having regard to the increases in the market price of such
materials. In the event of a dispute the decision of the Panchayats & Rural Development Department to whom the dispute may
be referred shall be final and binding and this contract shall be construed as if the said revised rates for the said additional
materials had been incorporated in this contract as being applicable to such work.

Clause 13: If at any time after the commencement of the work the Governor shall for any reasons whatsoever not require the
whole thereof as specified in the tender to be carried out, the Engineer-in charge shall give notice in writing of the fact to the
contractor who shall have no claim to any payment of compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full, but which he did not derive in consequences of the full amount of the
work not having been carried out; neither shall he have any claim for compensation by reason of any alterations having been
made in the original specifications, drawings, designs and instructions which

shall involve any curtailment of the work as originally contemplated.

Clause 14 : If it shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any work has been
executed with unsound, imperfect, or unskillful workmanship or with materials of any inferior description or that any materials
or article provided by him for the execution of the work are unsound or of a quality of articles inferior to that contracted for, or
otherwise not in accordance with contract, the contractor shall on demand in writing form the Engineer-in-Charge specifying the
work materials or articles complained of notwithstanding that the same may have been in advertently passed, certified and paid
for forthwith rectify, or remove and re-construct the work so specified and provide other proper and suitable materials or articles
at his own proper charge and cost, and in the event of his failing to do so within a period to be specified by the Engineer-in
charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one per cent onthe amount
of the estimate for every day not exceeding ten days, while his failure to do so shall continue and in case of any such failure the
Engineer-in-charge may rectify or remove and re-execute

the work or remove and replace with others, the materials or articles complained of, as the case maybe, at the risk and expenses
in all respects of the contractor.

Clause 15 : All works under or in course of execution or executed in pursuance of the contractshall at all times be open to the
inspection and supervision of the Office-in-charge/Engineer-in-chargeand his subordinate and the contractor shall at all times
during the usual working hours, and at all othertimes at which responsible notice of the intention of the Office-in
charge/Engineer-in-charge of his subordinate to visit the works shall have been given to the contractor,either himself be present
to receive orders and instructions or have a responsible agent dulyaccredited in writing present for that purpose. Orders given to
the contractor’s agent shall beconsidered to have the same force as if they had been given to the contractor himself.

Clause 16 :The contractor shall give not less than five days’ notice in writing to the Engineer-in-chargeor his subordinate in
charge of the work before covering up or otherwise placing beyondthe reach of measurement any work in order that the same
may be measured, and correctdimensions thereof be taken before the same is so covered up or placed beyond the reach
ormeasurement and shall not cover up or place beyond the reach of measurement any work withoutthe consent in writing of the
Engineer-in charge or his subordinate in charge of the work and if anywork shall be covered up or placed beyond the reach of
measurement without such notice havingbeen given or consent obtained, the same shall be uncovered at the contractor’s expense
or indefault thereof no payment or allowance shall be made for such work or the materials with whichthe same was executed.

Clause 17 : If the contractor, or his workmen or servants shall break deface, injure, or destroy anypart of a building, in which
they may be working or any building road, road kerbs, fenceenclosure, water pipes, cables, drains, electric or telephone posts or
wires, furniture, fittings,fixtures, trees, grass or grass land or cultivated ground contiguous to the premises on which thework or
any part of it is being executed, or if any damage shall happen to the work while inprogress, from any cause whatever or any
imperfections become apparent in it within three months(six months in the case of a road work) after a certificate final or
otherwise of its completion shallhave been given by the Officer-in-charge may cause the same be made good by other
workmenand deduct the expense (of which the certificate of the Office-in-charge shall be final) from anysums that may be then,
or at any time thereafter become due to contractor or from his securitydeposit, or the proceeds of sale thereof or of a sufficient
portion thereof. The security deposit of the contractor made in the manner provided in clause I hereof shall berefundable on the
expiry of 3 months (6 month in case of a road work) after the issue of thecertificate, final or otherwise of the completion of the
work subject to the condition that no suchrefund or security deposit shall be allowed till the final bill has been prepared and
passed.Provided however, that in the case of road work in the opinion of the Engineer-in-charge, half ofthe security deposit is
sufficient to meet all the liabilities of the contractor under this contract, halfof the security deposit will be refundable after three
months of the issue of the said certificate ofcompletion, provided further that in the case of any work (whether Road, Building,
Bridge,Electrical, Sanitary & Plumbing etc.) where the Engineer-in-charge is satisfied that the contractorafter completion of the
contractor is unable to execute remaining part of the work for reasonsbeyond his control, the Engineer-in-charge at his discretion
may recommend to the Officer-in-chargeto make a proportionate refund of the security deposit of the contractor.The contractor
shall be responsible for rectifying defects in asphaltic work notice within a year fromthe date of completion of the work and the
portion of the security deposit relating to asphaltic workshall be reminded after the expiry of this period.

Clause 18:The contractor shall supply at its own cost materials (except such special materials, if any,as may in accordance with
the contract be supplied from the Officer-in-charge’s stores), plant, tools,appliances, implements ladders cordage, tackle,
scaffolding and temporary works requisite or properfor the execution of the work whether original, altered or substituted and
whether included in thespecification or other documents funning part of the- contract or referred to in these conditions or not,or
which may be necessary for the purpose of satisfying or complying with the requirements of the

Engineer-in charge as to any matter as to which under these conditions he is entitled to be satisfied orwhich he is entitled to
require with carriage therefore to and from the work. The contractor shall alsosupply without charge the requisite number of



persons with the means and materials necessary for thepurpose of setting out works and counting, weighing and assisting in the
measurement or examinationat any time and from time to time of the work or materials. Failing his so doing, the same may
beprovided by the Engineer-in-charge the expense of the contractor and the expenses maybe deductedfrom any money due to the
contractor under the contract, or from his security deposit or the proceedsof sale thereof or of a sufficient portion thereof. The
contractor shall also provide all necessary fencingand lights required to protect the public from accident, and shall be bound to
bear the expenses ofdefence of every suit, or action, other proceedings at law that may be brought by any person for
injurysustained owing to neglect of the above precautions and to pay any damage and costs which may beawarded in any such
suit, action or proceedings to any such person or which may with the consent ofthe contractor be paid to compromise any claim
by any such person.

Clause 18A:The contractor shall be responsible for and shall take proper care and caution in respectof all rollers, machinery,
tools and implements as may be made over by the government to thecontractor for use in execution of the works under this
contact and shall be liable for any loss of anydamage cause to the said rollers, machinery, tools and implements by any reason
whatsoever duringthe period the same are in the possession of the contractor and shall on demand pay to the Block Development
Office such amount as may be fixed by the Government for such losses & damages, the decision ofthe authorities in the Block
Development Officein that respect being final. Should the contractor fail or neglectto pay such amount on demand, the Block
Development Officeshall have the right and be entitled, in addition tothe other rights and remedies available to it, to deduct such
amount from the amount of securitydeposited by the contractor and/or any amount remaining payable to the contractor under
this contractfor any work done by the contractor.

Clause 18B :In every case in which by virtue of the provisions of Section 12, sub-Section (1) of theworkmen’s compensation
Act. 1923, Block Development Officeis obliged to pay compensation to workmenemployed by the contractor, in execution of
the works, Block Development Officewill recover from thecontractor amount of the compensation so paid, and without
prejudice to the right of Block Development Office under Section 12, sub-Section (2) of the said Act. Block Development
Officeshall be at liberty to recover suchamount or any part thereof by deducting it from the security deposit or from any sum due
by theBlock Development Officeto the contractor whether under this contract or otherwiseBlock Development Officeshall not
be bound to contest any claim made against it under Section 12, sub-Section (1) of the said Act, except on the written request of
the contractor and upon his giving toBlock Development Officefull security for all costs for which Block Development
Officemight become liable in consequence of contesting such claim.

Clause 19:No female labour shall be employed within the limit of a Cantonment.

Clause 19A: No labour below the age of twelve years shall be employed on the work.

Clause 19B: (a) The contractor shall pay to labour employed by him either directly or through subcontractors,wages not less
than fair wages as defined in the C.P.W.D Contractor’s LabourRegulationsin so far as such Regulations have application within
the State of West Bengal or as per the provisionsof the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract
Labour (Regulation andAbolition) Central Rules, 1971, wherever applicable

(b) The Contractor shall notwithstanding the provisions of any contract to the contrary, cause to bepaid fair wages to labour
indirectly engaged on the work including any engaged by his sub-contractorsin connection with the said work, as if the labour
had been immediately employed by him.

(c) in respect of all labour directly or indirectly employed in the work for performance of the contractor’s part of his agreement
the contractor shall comply with or cause to be complied with the Central Public Works Department Contractor’s Labour
Regulations as mentioned in sub Para (a)above made from time to time in regard to payment of wages period, deductions from
wages,recovery of wages not paid and deductions unauthorized made maintenance of wage books or slips publication of sealed
of wages and other terms of employment, inspection and submission ofcontractor to supply periodical returns and all other
matters of the like nature or as per the provisions of the contract Labour (Regulations & Abolition) Rules, 1971, whenever
applicable.

(d) The Block Development Office /Executive Officer concerned shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered by a worker or workers by reasons of
non-fulfillment of the conditions of the contract for the benefit of the worker, non-payment of wages or of deductions made from
his or their wages which are not justified by their terms of contract or non-observance of the Regulations as mentioned above.

(e) The contractor shall comply with the provisions of Payment of Wages Act, 1936, Minimum Wages Act, 1948, Employees
Liability Act, 1938, Industrial Dispute Act, 1947, Maternity Benefits Act, 1961 and the Contract Labour (Regulation &
Abolition) Act, 1970 or the Modifications thereof or any other laws relating thereto and the Rules made thereunder from time to
time.

(f) The contractor shall identify the Government against payment to be made and for observance ofthe aforesaid and the
C.P.W.D. Contractor Labour Regulations having application within the state ofWest Bengal without prejudice to his right to
claim indefinity from his sub-contractors.

(g) The Regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shallbe deemed to be a breach
of the contract.

Clause 20:No work shall be done on Sundays without the sanction in writing of the Engineer-in-charge.
Clause 21:The contract shall not be assigned or sublet without specified order from PanchayatSamity in respect of a specified

sub-contractor. And if the contractor shall assign or sublet his contract,or attempt so to do, or become insolvent or commence
any insolvency proceedings or make anycomposition with his creditors, or attempts so to do or if any bribe gratuity, gift, loan,



perquisite,reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised, oroffered by the
contractor, or any of his servants or agents to any public officer or person in the employofBlock Development Officein any way
relating to his office of employment of any such officer or person inthe employ of Block Development Officein any way relating
to his office of employment, or if any such officeror person shall become in any way directly or indirectly interested in the
contract, the Authorities in the Block Development Office may thereupon by notice in writing rescind the contract and the
security deposit of contractor the shall these upon stand forfeited and be absolutely at the disposal of Panchayat Samity and the
same consequences shall ensure as if the contract had been rescinded under clause 3 hereof, and in addition the contractor shall
not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 22: All sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the use of government without reference to theactual loss or damage sustained and whether or not
any damage shall have been sustained.

Clause 23 :In the case of a tender by partners any change in the constitution of the firm shall be forthwith notified by the
contractor to the Officer-in-charge for his information.

Clause 24:All works to be executed under the contract shall be executed under the direction and subject to the approval in all
respects of the Engineer-in-charge of the work for the time being who shall be entitled to direct at what point or points and in
what manner they are to be commenced andfrom time to time carried on.

Clause 25 :Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, designs, drawing and instructions hereinbefore mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matteror thing whatsoever, in any way arising out of or relating to the
contracts, designs, drawings,specifications, estimates, instructions, orders or these conditions or otherwise concerning the works
orthe execution or failure to execute the same, whether arising during the progress of the work, or afterthe completion or
abandonment thereof shall be referred to the District Magistrate for appointment of Arbitrator. The award of the arbitrator shall
be final, conclusive and binding on all parties to thiscontract. The award shall be a speaking one, that is the arbitrator shall recite
facts and assign reasons insupport of the award after discussing fully the claims and contention of the parties. This clause
shallnot be applicable for contracts up to Rupees Fifty Lakh only.

Signature of Contractor Signature of Executive Officer

DECLARATION BY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in
andaround the site of works. I/We have carefully gone through the notice inviting tender including the corrigendum notice
andother tender documents mentioned therein. I/We have also carefully gone through the Departmental schedule and
specialterms and conditions and agree to execute all the items of the priced schedule as per General Conditions ad specifications
aslaid down in the said schedule. My/Our tender is offered taking due consideration all factors and if the same be acceptedl/We
promise to abide by all the stipulations of the contract documents and carry out and complete the work to thesatisfaction of the
Department.

I also declare that all the Credentials as furnished by me along with the tender papers are genuine. If any
forgeryregarding my credential is found at any stage even after issuing of work order or at the fag end of work through
thedepartment enquiry from the source or by the decision of the authority, I shall be compelled to carry all the instruction of
thetendering authority without any challenge and must abide by a law of all sorts of punishment as would be think fit as per rule.

I will find no means to save my fault under any circumstance.

(Postal address of the Tenderers)

(Signature of the Tenderer)
Block Development Officer,

Sd/-
Signature of the Contractor : Executive Officer,
Address :

Dated :



