

KADAMBAGACHI G.P.

# KADAMBAGACHI GRAM PANCHAYAT

## BARASAT-I PANCHAYAT SAMITI

Date-02/06/2025

Memo no-KGP/217/2025

ABRIDGED NOTICE INVITING e-TENDER

**NIT No.-002/KGP/15TH CFC(TIED)/2025-26**

On behalf of KADAMBAGACHI G.P. Tenders on Percentage-Rate-Basis by Two-Bid System are hereby invited by the undersigned for the work mentioned below through electronic tendering (e-Tendering) from the eligible Contractors, having sufficient credential and financial capability for execution of works of similar nature.

Sl No	Name of the work	Estimated Amount (In Rs.)	Earnest Money to be Deposited (2%)	Time allowed for completion	Tender Fee (In Rs.)
1.	Construction of Pucca drain cover with sokpit from h/o Apu Halder to h/o Samrat Das at Sansad XV	347921.00	6958.00	30 DAYS	500.00
2.	Construction of Pucca drain cover with sokpit from Bebi Halder ICDS Centre to h/o Chinmoy at Sansad-XVI	346351.00	6927.00	30 DAYS	500.00
3.	Construction of Pucca drain cover with sokpit from h/o Ananta Mallick to h/o Tapan Mondal at Sansad-XVII	344782.00	6896.00	30 DAYS	500.00
4.	Construction of Pucca drain cover with sokpit from Taki Road to h/o Laitu at Sansad-XVIII	347921.00	6896.00	30 DAYS	500.00
5.	Construction of Pucca drain cover with sokpit from h/o Janar Ali to h/o Salman at Sansad-XIX	344782.00	6896.00	30 DAYS	500.00
6.	Construction of Pucca drain cover with sokpit from Taki Road to Mathpara at Sansad-XX	347921.00	6958.00	30 DAYS	500.00
7.	Construction of Pucca drain cover with sokpit from h/o Sishir Biswas to h/o Ranjit Mondal at Sansad-XXIII	349490.00	6990.00	30 DAYS	500.00
8.	Construction of Pucca drain cover with sokpit from h/o Momin Ali to h/o Najir Ali at Sansad-XXV	347921.00	6958.00	30 DAYS	500.00
9.	Construction of Pucca drain cover with sokpit from h/o Mucha to h/o Anda at Sansad-XXVII	347921.00	6958.00	30 DAYS	500.00
10.	Construction of Pucca drain cover with sokpit at Daspuldanga Sansad-XXVIII	346351.00	6927.00	30 DAYS	500.00
11.	Construction of Pucca drain cover with sokpit from h/o Gopal Ghosh to Panchayat Road at Sansad-XXIX	344782.00	6896.00	30 DAYS	500.00
12.	Construction of Pucca drain cover with sokpit from h/o Abdul Aziz to Ansar Ali at Sansad-XXX	347921.00	6958.00	30 DAYS	500.00

