

Office of the
**HAT-ASHURIA GRAM
PANCHAYAT**

Hat-Ashuria :: Bankura

Memo no 140/HAGP /2026-27

Dated-08/06/26

NIT No. : 01/2026-2027

(For viewing Tender: - www.wbtenders.gov.in)

Pradhan, Hat-Ashuria Gram Panchayat, invites percentage rate e-Tender for the works detailed in the

Table below. (Submission of Bid through online)

Sl. No	Name of the Work	Fund	Amount put to Tender	Cost of Tender Paper	Earnest Money	Completion Period (Day)
1	Proposed construction of Development of road by pcc from Madhu Baru house to jaruli pukur at Bishanpur.	15 TH . C.F.C(UN TIED)	191639.00	800.00	3833.00	.30 Days.
2	Proposed construction of Development of road by pcc from Sanjoy Gupta house to Bidyut Gupta house at Hat-Ashuria.	15 TH . C.F.C(UN TIED)	191639.00	800.00	3833.00	.30 Days.
3	Proposed construction of Development of road by pcc from Nurul Sekh house to main road at Krishnabati.	15 TH . C.F.C(UN TIED)	191639.00	800.00	3833.00	.30 Days.
4	Proposed construction of Development of road by pcc from Sadrul Mondal house to Bada Transformer at Mondalboundh xiii.	15 TH . C.F.C(UN TIED)	191639.00	800.00	3833.00	.30 Days.
5	Proposed construction of Development of road by pcc from Bablu Ghosh house to Mansaram Barat house at Mondalboundh xiv.	15 TH . C.F.C(UN TIED)	191639.00	800.00	3833.00	.30 Days.
6	Proposed construction of Development of road by pcc from Janarul Sekh house to Salamuddin Sekh house at Sarali.	15 TH . C.F.C(UN TIED)	191639.00	800.00	3833.00	.30 Days.
7	Proposed construction of Development of road by pcc from Mustafa house to Gaji Mondal house at Hat-Ashuria.	15 TH . C.F.C(UN TIED)	191639.00	800.00	3833.00	.30 Days.
8	Construction of Samsan Shed at Krishnabandh Gourmohanpur.	15 th F C Tied	140000.00	800.00	2800.00	30 Days
9	Construction of flooring of Hat-Ashuria high school.	15 th F C Tied	259662.00	1000.00	5193.00	30 Days

18. Date and Time Schedule:

SL No	Particu	Date & Time
1	Date of Uploading NIT & other documents	15/06/2026 at 9:00 A.M
2	Document Download/Sell Start Date	15/06/2026 at 9:00 A.M
3	Bid Submission Start Date	15/06/2026 at 9:00 A.M
4	Bid Submission End Date	22/06/2026 at 6:00 P.M
5	Technical Bid Opening Date	25/06/2026 at 12:00 P.M
6	Original Documents Physical verification	Not Applicable.
7	Financial Bid Opening Date	After Technical Evulation

19. The Contractor shall pay of charge & fees legally payable for act out of their works & hold the employer free of such cost.

20. Contractor has to execute the work on strict supervision of the N.S/Authority.

21. Decision of authority will be final & binding on contractor in case of any dispute.

22. Contractor has to arrange at his own cost, to display sign. Board at the site before starting the job indicating the following.

- i) Name of the work
- ii) Name & Nature of the contract
- iii) Name & Address of the contractor
- iv) Name of the Executing Agency
- v) Estimated Amount
- vi) Fund
- vii) Time of Completion

23. All tools, plants & machineries including Vibratory, Road Roller etc. required to execute the contract have to be arranged by the contractor at his own cost.

24. The works are time bound project & time of completion of work should be strictly followed.

25. The undersigned reserve the right to ask the tenderer to submit analysis of the quoted rate at any point.

26. Audited accounts of last financial year will have to be submitted in case of Engineers Co-Operative Societies & Labour Co-Operatives. Tender Forms are to be received by the Chairman or Secretaries or any member of the society having proper power of attorney, credential of similar nature works as noted above against each serial number will have to be produced in case of Engineer Co-Operative Societies.

27. Time is the essence of contract: The successful contractor must start the work within seven days from the date of signing the agreement/contract failing which the undersigned may cancel the work order & contract and forfeit the earnest money. The work should be completed within prescribed time. No extension of time will be allowed except in special cases if it is found that the delay caused due to such reason which is beyond the control of the contractor and on the issue whether any reason beyond the control of the contractor, the decision of the undersigned will be final.

a) A penalty @ 0.1% (Point one percent) of the value of work may be imposed on per day of delay.

b) If during execution of work it is found that