



OFFICE OF THE PRANGANJ GRAM PANCHAYAT

VILL - KALIKAPUR, PO - BHANGAR, DIST - SOUTH 24 PARGANAS.

Date: 31.10.20

NOTICE INVITING TENDER FOR WORKS CONTRACT

Sealed bids invited from the experienced and resourceful bidders for execution of the work(s) mentioned below in Annexure A.

Annexure-A

S/N	Name of the Work	Booth No.	Source of Fund	Estimated Cost (In Rs.)	Estimated Cost (In Rs.)	Requirement	Completion period	Cost of Tender Form (In Rs.)
1	UPGRADING OF 177 NO KALIKAPUR GHOSH PARA AWC AT KALIKAPUR GHOSH PARA BOOTH NO 247	247	APAS	20910	(Including GS T & CESS)	119	60% 45 days	250
2	REPAIR OF CONCRETE ROAD FROM GANESH GHOSH HOUSE TOWARDS LAXMI GHOSH HOUSE AT KALIKAPUR GHOSH PARA BOOTH NO 247	247	APAS	31111	(Including GS T & CESS)	622	60% 45 days	250
3	REPAIR OF CONCRETE ROAD FROM SHANTI KARMAKAR HOUSE TOWARDS SUJAN SHIL HOUSE VIA SWARASWATI KARMAKAR HOUSE AT KALIKAPUR GHOSH PARA BOOTH NO 247	247	APAS	31345	(Including GS T & CESS)	1071	60% 45 days	250
4	REPAIR OF CONCRETE ROAD FROM AJAY GHOSH HOUSE TOWARDS NISHIKANTA GHOSH HOUSE AT KALIKAPUR GHOSH PARA BOOTH NO 247	247	APAS	58502	(Including GS T & CESS)	1170	60% 45 days	250
5	PROTECTION WALL WITH UC BALLA BESIDE POND FROM SHOP OF SHUKUMAR TOWARDS AJAY GHOSH HOUSE AT KALIKAPUR GHOSH PARA BOOTH NO 247	247	APAS	88576	(Including GS T & CESS)	1772	60% 45 days	250
6	REPAIR OF CONCRETE ROAD FROM AMED DHALI LAND TOWARDS SANNASHI DAS HOUSE AT KALIKAPUR GHOSH PARA BOOTH NO 247	247	APAS	99397	(Including GS T & CESS)	1988	60% 45 days	250
7	REPAIR OF CONCRETE ROAD FROM NEAR KARTIK SAHU HOUSE TOWARDS MANARANJAN NASKAR HOUSE AT KALIKAPUR NASKAR PARA BOOTH NO 248	248	APAS	43956	(Including GS T & CESS)	879	60% 45 days	250
8	REPAIR OF KALIKAPUR F.P SCHOOL (PHASE-I) AT KALIKAPUR NASKAR PARA BOOTH NO 248	248	APAS	50165	(Including GS T & CESS)	1003	60% 45 days	250
9	REPAIR OF CONCRETE ROAD FROM NEAR MINTU NASKAR HOUSE TOWARDS AMAL NASKAR HOUSE AT KALIKAPUR NASKAR PARA BOOTH NO 248	248	APAS	56734	(Including GS T & CESS)	1135	60% 45 days	250
10	REPAIR OF CONCRETE ROAD FROM GHUNDHAR NASKAR HOUSE TOWARDS BANCHARAM NASKAR HOUSE AT KALIKAPUR NASKAR PARA BOOTH NO 248	248	APAS	87696	(Including GS T & CESS)	1754	60% 45 days	250
11	REPAIR OF CONCRETE ROAD FROM MANDIRA ADHIKARY HOUSE TOWARDS CHINMOY HOUSE AT KALIKAPUR PAL PARA BOOTH NO 249	249	APAS	43255	(Including GS T & CESS)	865	60% 45 days	250
12	REPAIR OF CONCRETE ROAD FROM SATYA GHOSH HOUSE TOWARDS RAJUMAR PAL HOUSE AT KALIKAPUR PAL PARA BOOTH NO 249	249	APAS	62165	(Including GS T & CESS)	1243	60% 45 days	250
13	REPAIR OF CONCRETE ROAD FROM LALU SHRI HOUSE TOWARDS NEPAL GHOSH HOUSE AT KALIKAPUR PAL PARA BOOTH NO 249	249	APAS	64027	(Including GS T & CESS)	1281	60% 45 days	250
14	REPAIR OF KALIKAPUR F.P SCHOOL (PHASE-II) AT KALIKAPUR BOOTH NO 249	249	APAS	70110	(Including GS T & CESS)	1402	60% 45 days	250
15	REPAIR OF CONCRETE ROAD FROM ANATH PAL HOUSE TOWARDS JUDHISTIR PAL HOUSE AT KALIKAPUR PAL PARA BOOTH NO 249	249	APAS	97983	(Including GS T & CESS)	1960	60% 45 days	250
16	UPGRADING OF 138 NO MADHABPUR TENTULTALA AWC AT MADHABPUR BOOTH NO 250	250	APAS	45441	(Including GS T & CESS)	909	60% 45 days	250
17	REPAIR OF CONCRETE ROAD FROM KHORSED HOUSE TOWARDS CHAKEM HOUSE AT MADHABPUR BOOTH NO 250	250	APAS	55170	(Including GS T & CESS)	1103	60% 45 days	250
18	REPAIR OF CONCRETE ROAD FROM BABULAL HOUSE TOWARDS NAJAR ALI HOUSE AT MADHABPUR BOOTH NO 250	250	APAS	64027	(Including GS T & CESS)	1281	60% 45 days	250