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Siyalsai, P.8- M

SIYALSAI GRAM PANCHAYAT

———

ohanpur, Dist-Paschim Medinipur,Pin-721436
Email- ﬂyllul!pogm-ﬁmm

The separste tenders are invited by the undersigned
tendering (c4endering). The intending tenderers may visit website

for the work mentiocned in the teble below throwgh slectronme
for the tender fotice, other details & submissi of Inid will be

through the website www, whienders.gav.in only, - - S I —
] Estimated ‘
Amount
S including | Earmest | Work
Sl No. Name of the Activity ;f Fund 18 % GST | Money | completion
& (In Rs.) | period.
1 % Cess
(In Rs.) ]
CONSTRUCTION OF PILLING ON POND OF T
JANA PUKUR AT ADALPUR Activity 1D:- 150000/~ 3000/- 30 Days
0211 FC TIED
91567140
CONSTRUCTION OF PILLING ON POND OF
TAPAN MANNA BACK SISE OF I5TH
L 3200/-
02172 GOBINDAPUR PRY SCHOOL AT peTED | 16000 e | oDy
GOBINDAPUR Activity 1D:- 91574827
CONSTRUCTION OF PILLING ON POND LA -
i BADAL DAS AT JARISAL Activity 1D:- 150000/- 3000/- 30 Days
02173 : FC TIED .
91576621
CONSTRUCTION OF PILLING ON POND OF s e
021/4 BIMAL BAG AT JARISAI Activity ID:- FC TIED 150000/- 3000/- 30 Days
91578841
CONSTRUCTION OF PILLING ON POND OF 15 TH
; KENARAM DAS AT KEOTKHALISHA Activity 100000/- 2000/- 30 Days
021/5 FC TIED
ID:- 91579742
CONSTRUCTION OF PILLING ON THE POND 15 TH
OF MRITUNJOY BERA AT MAHISAMUNDA y 150000/~ 3000/- 30 Days
021/6 = : FC TIED -
Activity ID:- 91581745
CONSTRUCTION OF PILLING ON THE POND 15 TH
021/7 OF MANIRUDDIN SHA AT MATHURIBAR FC TIED 100000/~ 2000/- 30 Days
' Activity 1D:- 91582656
CONSTRUCTION OF PILLING ON POND OF 5 TH B
BADAL DINDA AT SANKARARA Activity 1D:- : 100000/~ 2000/- 30 Days
021/8 FC TIED
91583876
jo
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CONSTRUCTION OF PILLINGON POND OF

SANKAR MAISHAL AT SHYAMBAG Activity | > 1
021/9 e 1 y FC TIED 160000/~ 3200/- 30 Days
CONSTRUCTION OF PILLING ON POND OF _n'_ )
15 TH
021710 | ANANTASHIT :ISZINGAS Activity ID:- | | 150000/ | 3000/ | 30 Days
CONSTRUCTION OF PILLING FROM KESHAB |
021711 DAS TO SHlTTA'. l;)A'sg :::;:::SMI Activity FC TIED 160000/~ 3200/- 30 Days
CONSTRUCTION OF PILLING ON POND OF
oS ANANTA DAS TQ KHAKON DAS AT ISTH | 00000 | 2000/- | 30 Days
SRICHANDANPUR-1 Activity 1D:- 91590318 | ' | IE0
CONSTRUCTION OF PILLING ON PURNENDU _
021/13 KHATUA PON D AT SRICHANDANPUR-2 FICS,:;:D 100000/~ 2000/- 30 Days
Activity ID:- 91591544
CONSTRUCTION OF PILLING ON CHANPIA |
oai/1a|  PUKURATSRIRAMPUR Activity D | CSTTI:D 100000/~ | 2000/- | 30 Days
91592428
CONSTRUCTION OF SUBMERSIBLEPUMP |
031/15 | NEAR SUSWASTA KENDRA ICOS CENTER | o | 150000- 3000/~ | 30 Days
AT ANTLA-2 Activity ID:- 90907684
INSTALLATION OF SUBMERSIBLE PUMP |
o116 | NEARLAND OF KHOKANSAHOOAT | ey, 200000/~ | 4000/- | 30 Days
SRICHANDANPUR-1 Activity |D:- 91027162
CONSTRUCTION OF CONCRETE ROAD <
FROM DIPAK PRAMANIK HOUSE TO
. | a000/-
021/17|  SRINIBAS JANA HOUSE AT ADALPUR Uler(;ED 2V - laalsis
Activity ID:- 90844812
CONSTRUCTION OF CONCRET ROAD FROM | 15 TH
SatE PATHAN TALA TO NABI HOUSE AT FC 200000/~ | 4000/- | 30 Days
BARSAHAPUR. Activity ID:- 90848892 | UNTIED
CONSTRUCTION OF CONCRETE ROAD o
02119 | FROM BHARAT SHYMAL HOUSE TO e 200006 | Acas- | 30Days
HARIPADA SHYMAL HOUSE AT SRIRAMPUR | oo
Activity ID:- 90860694
CONSTRUCTION OF CONCRETE ROAD i
FROM PANCHANAN BERA HOUSE TO AL 5000001 | 400~ | 30 Deys
021720 PRANKRISHNA MAITY HOUSE AT RTTED
KEOTKHALISHA-2 Activity ID:- 90862383
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CONSTRUCTION OF CONCRETE ROAD

FROM BANABIHARI PATRA HOUSE TO L~
021721 | MANGAL PARA AT SANKARARA Activity E 200000/~ | 4000/- | 30 Days
ID:- 90865507 e
CONSTRUCTION OF CONCRETE ROAD
FROM TARAPADA DAS HOUSE TO eut
021/22 | NANIGOPAL DAS HOUSE AT SHYAMBAG e 200000/ | 4000/- | 30 Days

Activity ID:- 90866636 s

CONSTRUCTION OF CONCRETE ROAD
FROM KEDAR DAS HOUSE TO DEBkUMAR | 1> TH
021/23 | RATH HOUSE AT SINGAS Activity ID:- PC 200N || w0 1 oD
90868438 B

L. For edtendering, intending tenderer may download the tender documents from the above said website directly with the help of digital

signature certificate. Necessary Eamest Money (where required) shall be deposited by the intending tenderers way of Payment by
Bank Draft and the same should be documented for e-tendering & virus free scanned copies be uploaded.

2. The 2.00% Earnest Money of the tender amount should be deposited through NEFT/RTGS/UP] to bank account namely
Pm!lun.Siynlsai Gram Panchayat , VCCB, Branch A/C no 602115059297 ,IFS Code WBSCOVCCBIS , and copy of deposit
receipts / challans should be submitted physically at the office of the undersigned before the the Next Working Date of the day
mentioned in Para 9 Sl No 5 before 2 P.M.

3. Properly indexed & self-attested documents & duly digitally signed of both the Technical Bid and Financial Bid should be
concurrently submitted in the website mentioned above as per time schedule given below.

4. Eligibility Criteria for participation in the Tender:

i The prospective tenderers as a primary agency should have satisfactorily completed any single work having credential
certificate/Payment Certificate of a magnitude of 60% (Sixty) percent of the amount put to tender under the
State/Central Govt., PRIs or Govt. aided Institution or its undertaking as per rules of finance department Govt. of
West Bengal during the last 03 (Three) years from the date of issue of this Notice.

it Technical Bid Documents should be accompanied with copies of tenderer’'s PAN Card. Professional Tax. GST with valid Registration,
GST Registration Certificate, IT Return of last three years.

in. Registered Co-Operative Societies of Unemployed Engineers and Diploma Holders in Engineering are required to furnish valid Bye-
Laws. Latest Audit Report, Valid Clearance Certificate from Assistant Registrar of Co-Operative Societies along with other relevant
supporting papers.

iv. A Company shall furnish the Article of Association and Memorandum.

v. The partnership firm is requested to furnish the copy of Registered Parinership Deed.

S. Payment of bill on its production will be made after successful execution of the work subject to availability of fund and no claim.
whatsoever. will be entertained for any delay in payment. No escalation charge will be entertained against any e-NIT/ any accepted Tender

Deduction of Income Tax, G.8.T. (if required), Construction Workers" Welfare Cess, etc. will be made at source in accordance with the
existing rules/ orders,

6. Neither any Mobilization Advance nor any Secured Advance will be allowed.

7. The Contractor shall have to arrange nearest to the work site, required land for installation of plant & machineries (specified for each
awarded work), storing of materials, provision of labour shed & laboratory etc. at his own cost and responsibility.

8. Bids shall remain valid for a period of 180 (One hundred eighty) days from the date of opening of Financial Bid. 1f the bidders withdraw
the bid during the period of bid validity the earnest money as deposited will be forfeited forthwith without assigning any reason thercof. Ne
interest on the deposited Earnest Money shall be allowed if the said bid is cancelled.

9. Date and Time Schedule:

::. Particulars Date & Time

1. _[Date of Publishing of NIT Documents (Online) 24/01/2025

2. _Btarting Date of Downloading of Documents (Online) 24/01/2025 11.00 AM

3. JLast Date of Downloading of Documents (Online) 31/01/2025 05.00 PM

4. Btarting Date of Submission of Bid (Onling) 24/01/2025 11.00 AM

5. |Last Date of Submission of Bid (Onling) 31/01/2025 05.00 PM

6. |Opening Date of Technical Bid (Online) 04/02/2025 After 10.00 AM
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COVER A"

Technical Bid
(Technical Bid should contain scanncd copies ol the following in one cover)
i). Scanned copy of Trade License
i), Scanned copy of RTGS/ NEFTAIP depost receipts/ chullans towards earnest moncy (EM.D.) and Tender Feo s prescribed in the N.LT
against cach of the works i favor of the Pradhan, Siyilsai Gram Panchayat, Fayable at Maohanpur, VCCR Mohanpur. Coppies of
NEFT/RTGS/UPT deposit receipts/ challans should be submitted physically at the office of the undervigned the Next Working Date of
the day mentioned in Para 9 81 No & before 2 P.M,
iii). Scanned copy of proper Credential Cetificate n form of Completion Certificate/ Payment Certificate of af least one work of similar gature
having » magnitude of 60% (Sixty) percent of the amauni put fu tender under the Stafe /Central Gove, Pltls or Govt, sided Institution
or ifs undertaking as per rules of finance department Govt. of West Wengul during the last 03 (Fhree) yewrs from the date of isvoe of this
Notice.
iv). Technical Bid Documents should be accompanied with sean copies of tenderer's PAN Card, Professional Tax, CIST with valid Registestion .
GST Registration Cerificate, IT Return of last three years,
+). Scanned copy of Registration Certificate under the Companies Act. (If applicable).
vi). Scanned copy of Registored Deed of Partnership Firn/ Article of Association & Memorandum (if npplicable). ¥ir) Ycanned copy of Power
of Antomey (for Partnership Firy/ Private Limited Company), (if applicable)
viti). Scanned copy of upto date “No Objection Certificate” issued by (he Assistunt Registrar of Co-Operitive Societies (ARCS). ( if applicable)
ix). An Engineering Co-Operative Society, if not categorically mentioned in NIT. will hive to submit credential as ] above and &
exempted from deposit of Earnest Money only.
N.B.: Original copies of all docvmenis have to be produced on demand for checking otherwise tender will be rejected.

COVER “B"

Financial Bid
The Financial Proposal should contain the following documents in one cover (folder). i.¢. The Contractor is to quote the rate (percentags Abave/
Below/ At Par) online through computer in the space marked for quoting rate in Bill of Quantities (BOQ). only downloaded copics of the above
documents are 1o be uploaded duly virus scanned & Digitally Signed by the Contractor.

The Employer (Tender Acoepting Authority ) reserves the right to accept or reject any Bid and to cancel the Biddingpmﬂandr:jedall%t
any time prior 1o the award of contract without thereby incurring any liability to the affected Bidder or any obligation 10 inform the affected
Bidder or Bidders of the ground for Employer’s (Tender Accepting Authority) action.

9 Tender Selection Committee:

i), The Committee will act for recommendation of technically and subsequently financially qualified bidders.

i1}, Intending Tenderers may remain present during the Scrutiny of Technical & Financial Bids, Technical Bids will be opened first and the
defective tender will be summarily be rejected.

51

Siyaisai Gram Panchayat
Memo No.- 21 (14) sﬂjiaﬁn < 21/0172025 2"_21',1 ;_,(

ati 2
1) The Sub-Divisional Officer, Kharagpur
2) The Block Development Officer , Mohanpur Development Block
3) The Savapati , Mohanpur Panchayat Samity
4) Post office , Siyalsai
5) Bengali News Paper
6-10) All Pradhan
11)Executive Assistant, Siyalsai G.P
12) Nirman Sahayak, Siyalsai GP
13) Secretary-in-charge, Siyalsai GP
14) The office Notice Board

@

Praubaw
Csiyaisai Gram Panchayat

[Ty S
wiyalsal, Pasohim Madinisu
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C+1 Generalk

Unless otherwise slipumad.allthewn&xmhhdmuspumﬂmdkkmmdmnlwntﬂm-mmum

SOR specification of the relevant State Government Department, Discrepancy, I any, found in the arithmetical ealculation in

B.0.Q. s should be brought 1o the notice of the Nirman Sahavak of the Siyalsal Gram Panchayat before execution of work
C-2 Definition of Department: 2 s

The word™ Department” appearing anywhere in the tender docutient means Office of the Pradhan, Siyalsai Geam Panchayn.

-3 Terms & conditions in extended period:

The gmndui time for completion of work allowed by the Pradhan, Sivalsai Gram Panchayat for cogent reasons will automatically
revalidate the tender to the extended period with all the same terms and conditions

-4 Co-Operation with other agencies and damages and safety of road users:

All works are 10 be carried out in close co-operation with the Department, any other contrctor of contractors working in the arca
of work The work should also be carried out with due regard fo the convenience of the road users and occupants of the adjacent
locality and precautions must be taken to guard against any chances of injury or accidents to workers, road users, occupants of fhe
adjacent locality etc. Anydnmagcmmypmpeﬁyduemﬂwmgligemofuwmmm.inmmbnofmmm

Sahavak, will have to be repaired promptly by the contractor af his own cost and expenses subject 1o the direction and satisfaction
of the Pradhan/Nirman Sahayak.

(-5 Transportation Arrangement:

The contractor shall arrange for all means of transport including railway wagons required for carriage and supply of materials and
also the materials required for the construction work. The Department may grant necessary certificates, if required, for booking of
railway wagons cic. So as to avoid to hamper of work and no claim whatever on this ground will be entertained under any
circumstances. Alternatively. the contractor will have to depend on transport of materials by road as necessary to complete the

work without claiming any extra payment from depatment in this regard. The contractor must consider this aspect while quoting
rale

(-6 Contractor’s Site Office:

The contractor shall have an office adjacent to the worksite as may be approved by the Engincer-in charge where all directions and

notice of any kind whatsoever, which the Engineer-in-charge or his representative may desire to give o the contractor in

connection with the contract, may be left or sent by post to such office or delivered to the contractor’s authorized agent of

representative and such intimation to a contractor at the site office shall be deemed to have been duly served upon the contractor.

(-7 Incidental and other charges:

The cost of all materials, hire charges of tools and plants, royalty on minor minerals/road Materials (if any), electricity and other

charges of statutory local bodies. ferry charges, toll charges, loading and unloading charges, handling charges, overhead charges

etc. Inclusive of Sales Tax (Central and/or State), Income Tax, Octroi Duty/Terminal Tax. Turnover Tax, GST etc. Shall be

deemed to have been covered by the rates quoted by @ contractor. All other charges for the execution of the specified work,

including supply of materi and related carriage, complete or finished in all respect should be to the eatire satisfaction of the

Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work schedule, whatsoever, in this

respect will be entertained.

C-% Authorised Representative of Contractor:

The contractor shall not assign the agreement or sublet any portion of the work. The contractof, may however, appoint an

authorised representative in respect of one or more of the following purposes only,

a) General day to day management of work.

) To give requisition for Departmental materials, tools. & Plants ete. To receive the same and sign hand receipts thereof.

byTo attend measurements when taken by the Nirman Sahay and sign the records of such measurements which will be taken as
token of acceptance by the contractor, The selection of the authorised representative shall be subject to the prior approval of
the Pradhan concerned and the contractor shall in writing secks such approval of the Pradhan giving therein the name of
work. Tender No,, the name, Address and the specimen signature of the representative he wamts 1o appoint and specific
purpose as specified here-in-above, which the representative will be authorized for, Even after first approval, the Pradhan may
issuc at any subscquent date, revise directions about such authorized representative and the contractor shall be bound to abide
by such direction. The Pradhan shall not be bound to assign any reason for his revised directions. Any notice. correspondence
etc. Issued 1o the authorized representative or left at his address, will be deemed to have been issucd W the cONtACOn.

(-9 Contractor's Godown

The contractor must provide suitable godowns with sufficient capacity for cement and other materials at the site of work. No

separate payment will be made for these godowns or for the store yard. Cement and other materials found to have been damaged

shall be rejecied with a direction 10 remMOVE these from the site by the coniractor on his own cost as per direction of the Engineer-

incharge.

C-10 Arrangement of Land:

The contractor will arange land for installation of his Plants and Machineries, his godown, store yard, labour camp ¢e, At his

own cost for execution of the work. Departmental land, if avallable, may be spread for the purpose on usual chasges as fixed by

the competent Authority. The contractor shall clear and remove on completion of work and shed, huts etc. Which he might have

erected in land. If after such use, the contractor fails to clear the land, the Engineer-in-charge will armunge 1o remove those

installation and adequate recovery will be made from the dues of the contractor.

- Frachan
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C~11 Sundry Materials: .
The contractor must erect temporary pillars, master pillars ctc. As may be required in sujtable places as directed by the Engineer-
inecharge at his own cost before starting and during the work by which the departmental staft will eheck levels layout of ‘Wﬂﬂ}:
works and fix up alignment and the contractor shall have to maintain and protect the same }ﬂl completion of the work. Al
machineries and cquipments like Level Machine, Staff, Theodalite etc. and ather sundry materials like pegs, strings. nail flakes
instruments etc. and also skilled labour required for setting out the fevels for laying out difference structures and fl:pmm shall
also be supplied by the contractor as per direction of Engineer-in-charge at his own cost without any extra claim towards the
department,
(=12 Supplementary/Additional Items of works: "
Nolwith:t:nding mcrypmvisions made in the related printed tender form any items of the work which can be legitimalcly be
considered as not stipulated in the specific price schedule of probable items of work but has‘bucom necessary as m_uom!?h
contingent item during actual execution of work will have to be done by the contractor, if so directed by the Pradhan/Epgincer-in-
charge and the rates will be fixed in the manner as started below:- .
a Rate of Supplementary items shall be analyzed in the Ist instant extended possible from the rates of the allied items of
work appearing in the tender schedule. -
b. Rate of wp?plcmmary items shall be analyzed to the maximum extent possible from rates of the allied items of work
appearing in the Department schedule of rates of probable items of work forming part of tender document rates for the
working area enforce at the time of N.LT. :
¢ In cagsc. addition items do not appear in the above Department Schedule of rates, such items for the works shall be paid at
the rates entered in the Department Schedule of Rates for the working area enforce at the time of N.LT.
d. If the rates of the supplementary items cannot be computed even after applications of clauses stated above, the same shall
be determined by analyses from market rates of materials, labour and carriage cost prevailing at the time of execution of such
items work.
¢. Profit and overhead charges(both togetherjat 10(ten)percent will be allowed only; the contractual percentage will not be
applicable. Unbalanced market rates shall never be allowed contractual percentage shall only be applicable with regard to the
portions of the analysis based on clauses(a), (b), (¢), & (d) stated above only. It may be noted that the cases of supplementary
items of claim shall not be entertained unless supported by entries in the Work Order Book or any written order from the
tender accgpting authority,
C-14 Covered up works:
When one item of work is to be covered up by another item of work the latter item shall not be done before the formal item has
been measure up and has been inspected by the Pradhan/Engineer-in-charge or the authorised representative of the Pradhan and
order given by him for proceeding with the latter item of work. When however, this is not possible for practical reasons, the
Nirman Sahayak may do this inspection in respect of minor works and issue order regarding the latter item.
C-14 Approval of Sample:
Samples of all materials to be supplied by the contractor and 10 be used in the work shall have to be approved by the Engineer-in-
charge and checking the quality of such materials shall have to be done by the concerned Department or as directed by Engineer-
in-charge prior to utilisation in the work.
C-15 Water and Energy:
The contractor shall have to arrange on his own cost. required energy for operation of equipments and machineries, for operating
of pumping set, illuminating work site, office etc. That may be necessary in difference stages of execution of work. No facility of
any sort will be provided for utilisation of the departmental sources of energy existing at site of work. Arrangement for obtaining
water for the work should also be made by the contractor at his own cost. All cost for getting energy and /or for any purpose
whatsoever will have to be borne by the contractor for which no claim will be entertained. All materials, tools and plants and all
labour (skilled and unskilled) including their housing. water supply. sanitation, light, procurement of food for contractors™ staff &
crews, medical aids elc. are to be arranged for by the contracior at his own cost. The cost for transportation of labour, materials
and all other incidental items as required for work shall also have to be borne by the Contractor without any extra claim from
department.
(=16 Road opened to traffic:
1t should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic during execution
of the work. The work should be so arranged and the programme of work must be so adjusted as not disturb the smooth flow of
road waffic in any way. If necessary, diversion road should be provided and maintained by the contractor at his own cost for the
entire period of work, if not separately provided in the tender. The contractor should take all necessary precautions including
guarding, lighting and barricading as necessary, to guard against the chances of injury or accident to the road user and traffic and
ferry users during execution of the work for which nothing extra will be paid except otherwise mentioned in specific price
schedule. The Contractor will also indemnify the Department against consequences of any such obligations, Suitable Road sign as
and where necessary should be provided by the contractor at his own cost as per direction of the Pradhan/Engineer-in-charge and
shall also be maintained till the completion of the work. Road barriers with red light at night are to be placed where the existing

sl;:facc is disturbed with proper road signs. All these shall be done at the cost of the contractor without any extra claim towards
partment.

@
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(=17 Drawings:

All works shall be carried out in conformity with the drnwings supplied by this Department The contractor shall have to carry out

4l the works accordingly to the departmental General Arcangement Drawing and Detail working Dyawing to be supplied by the
at from time to time.

C-18 Serviceable materials:

The respoasibility for stacking the serv iccable materials (as per devision of the Engincer-in charge) obtained during dismantling of

existing structure/roads and handing over the same to the Engineer-in-charge of work of this Department lics with the contracior

and nothing will be paid on this account. In case of any loss o damage of serviceable materials prior to handing over the same 10

this Department, full value will be recover from the contractor’s bill at rates as will be the

charge.

C-19 Unserviceable Materials:

The contractor shall remove all snserviceable materials, obtained during exccution at place as directed. The contractor shall dress
up and clear the work site after completion of work as per direction of the Pradhan/Engineer-in-charge. No extra payment will be
made on this account.

C-01 Loss or damage C ontractor’s risk for: , :

All risk on account of railway or road carriage of carriage by boat including loss or damage of vehicles, boats. barges. materials of
labour, if any, will have o be borne by the contractor without any extra claim towards department.

C-2) Idle labour & additional cost:

Whatever may be the reason no claim o0 idle labour, cnhancement of labour rate additional establishment cost, cost of Toll and
hire and lsbour charges of tools and plants, railway freight cte. Would be entertained under any CircUmSances.

(C-22 Charges and fees payable by contractor:

a Tbcmnmclo:slmllpaynllfeﬁroquiredtobegivmorpaidhyan)rstamtcmanymgulminporby-law‘)'fw locllorodm

statutory authority which may be applicable to the wksmdsiml!kapﬂt:depnmﬂcmasﬂmﬂ' m“‘dlﬂbdm“f

b. Tmcouummﬂsaw.harmlﬂsmwmify lhe'depammm from and against all ;.lmms.dcmmd&snnmdpmwedinv
forormaccomnofinfringemmtofany paentrights,dcsign.nsd:mmkofnmofow?mhmdwrm in respect of any
constructional plant, machine. workmrinlsmingorpmc@usedfororinwmctinnmmwoﬂtsotwmpom works or

C-23 Issue of Departmental Toels and Plants:
AllTuoisandeusmquiredfortheworkwillmetobesupplicdbytthomrmrmhiSanstAll:ostofﬁrlmdmts
forpropdnmh\goflhcToolswdl’lmsmuslheboﬂlebyﬂle(:onmlm.

(C-24 Realization of Departmental Claims:
Anysumofmncyducandpayabhcwﬂu:ooulramf(indudingsccuritydcpositmmmblcmhim)undcrﬂliscammybc
approprimdbywﬁmmmmmdmaﬁmmmychimofﬁommlforﬂ:epaynxntofsumofmnmyariaingoutofthis
coouaamundcrm-mhammwbyﬂwmwmrwnhﬂuﬁovemm:m

25 Compliance of different Acts:

The Contractor shall comply with the provisions of the A tices Act. 1961, Minunum Wages Act, 1848 Contract Labour
(mgu!llionandaboliﬁon,lAcLl970mdlheml=sandord=ﬁimdlmemdﬂfmmlimclotimc.lfhcfai}smdoso.ﬁnginetr-in-
mwofwmmdmmﬂwmnhbmmmnmm'mmvovermccontract.Tthonw«xMﬂw
make himself for any pecuniary liabilities arising out on account of any vi lation of the provision of the Act(s). The contractor
mnobummmywdifmwlimmnumtemccmdkegisteringomcemdcrmemmubow(ae;nhmn&
Abolition) AcL, |97D.TMCOdeﬂbebmmdmﬁnnishﬂwEngm-in4hug¢alllhewmm&pa.nicullrb‘m‘dm:su'c
called for from time o time in connection with implementation of the provisions of the above Acts and Rules and timely
submission of the same, failing which the contractor will be liable for breach of contract and the Engineer-in-charge may at his

necessary
C-26 Safety, Security and protection of the Environment.
nnmummllwmhomuumn‘wnmd Jetion of the works and the remedying of any defects therein:
a Have fullrchrdfotth:nfetyofdlpemmdmcwotks(sofnrasmcsummmwmnplcwﬁotwcuphdby the

department)

b.Pmikmdmmminathismcoslallﬁghmgmds.fulcing.wm\ingsignsandwntchms, when and where necessary or
rcqnimdbylthngineefoin-dnmefomwpmmionofuwmksorfonhemfety mmdwawnhnwcpruhucomﬁ:rs

¢. Take all reasonable mwmmmcmvmmmmdoﬁmc Smwlouvoidmwcmwmwwmsmw
pmpcf_!yofdxpwucormremmrmmpouuﬁon, wisemouwrcaumuisingwlmmm\ccorhismmodsol‘

operation.

d. Ensure that all mmmwmwwmmmaxmmmm@wﬁm any signal light of the railways
uwnmuﬂwwﬁwuﬂaofmywlorommm.

C-27 Commencement of work:

mm'muukmnpwmmmnnipulmdhm“rtmlcrmd completed in all respects within the period specified

@
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28 Programme of work: ) ] et
Before actual commencement of work the contractor shall submit a programme of construction of work with mﬂbod“‘ logy ¢ ¢ B;
showing the required materials, men and equipment. The contractor will submit a programme of construction in the paters 4

Chart or Critical Path Method and a time table divided into four cqual periods of progress .o.f work to }:omphtc the qur!: within “n;
specific period for approval of the Engineer-in-charge who peserves the right to make addition.alterations and ?ubstmtmm : o
programme in consultation with the contractor and such approved programme shall be adhered 1o by the contractor unless

same is subsequently found impracticable in part of full in the opinion of the Engineer-in-charge and is "“_’d‘ﬁ‘d by him. The
contractor must pray in writing showing sufficient reasons therein for modification of programme. The andxuons laid d-oft:n in
cluase2 of the printed tender form regarding the division of total period and progress 10 work and the time table there rf:;
provided in the said clause shall be deemed to have been sufficiently complied with the actual progress of work and does$ not

short of the progress laid down in the approved time table for one fourth, half and three fourth of time allowed for the work.

C-29 Setting out of the work: el
The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the pomm S
dimensions and alignments of all parts of work, if any rectification Of adjustment becomes necessary the contractor ve

do the same at his own cost according to the direction of the Engineer=in-charge. During progress of wnr.k, if any error appeaf! or
ent of any pray of the work contractor shall at his own cost rectify such

arises in respect of position, level, dimensions Of alignmi : -
defects to the satisfaction of the Engineer-in-charge. Any setting out that maybe done o1 checked by either of them shall not in any

way relieve the contractor from their responsibility for correctness and rectification thereof.

(C-30 Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground of overhead service utilities viz-

Electricity. Telephone Gas, Water pi Sewers etc. In case disturbances of service utilities is found unavoidable the matter
B i uld be directed

should immediately be brought to the notice of the Enginger-in-charge and necessary precautionary measures as wo
by the Engineer-in-charge shall be carried out at the cost and expenses of the contractor. If the service utilities are
damaged or disturbed in any way by the contractor during exccution of the work, the cost of rectification or restoration of

damages as would be fixed by the Enginecr-in charge concerned will be recovered from the contractor.

C-31 Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per M.ORT.&
H's specification for Road and Bridge works(latest Revision) and relevant 1S codes and the Engineer-in-charge reserves the right
{0 test, examine and measure the materials/workmanship direct at the place of manufacture. Fabrication or al the site of work or
any suitable place. The contractor shall provide such assistance, instrument, machine, labour and materials as the Engineer-in-
charge may require for examining, measuring, and testing the works and quality, weight or guantity of materials used and shall
supply samples for testing as may be selected and required by the Engineer-in-charge without any extra cost. Besides this, he will
carry out tests from outside Laboratory as per instruction of Engineer-in-charge. The cost of all such tests shall be borne by the
agency and that must be considered during quoting rate.

(-32 Timely completion of work:

All the supply and the work must have o be completed in all respects within the time specified in notice inviting Tender from the date of
commencement as mentioned in work order. Time for completion as specified in the tender shall be deemed to be the essence of the contract

C-33 Procurement of materials:

All materials required 1o complete execution of the work shall be supplied by the contractor after procurement from authorized and approved
source

C-34 Rejection of materials:

All materials brought 10 the site must be approved by the Engineer-in-charge. Rejected materials must be removed by the contractor from the site
within 24 hours of the issue of order to that effect. In case of non-compliance of such order, the Engineer-in-charge shall have the authority to
cause such removal at the cost and expense of the contractor and the contractor shall not be entitled to claim for loss or damage of that aceount
(35 Implied elements of work in items:

Except of such items as ar¢ included in the specific priced schedule of probable items and proximate quantities no separate charges shall be paid
'f:: t::;!':c control Measures, shoring, shuttering, watering, curing etc. And the rates of respective iems Of Works are 10 be deemed as inclusive of
C-35 Daumaged cement:

Any cement lying at contractor's custody which is found at the time of use to have been damaged shall be rejected and must immediately be

removed from the site by the contractor of disposed of as direcied Engineer-in-ch 1 \ X h
€36 Issue of Departmental Materials: e -ShaEe o Rt I mREs S

Departmental materials will not be issued under any Cireumstances.
(-37 Foree Closure:
In case of force closure or sbandopment of the works by the Department the cont g i
. -' > .
g e o ol 5 L szp contractor will be eligible to be paid for the finished work and

f:‘rﬂf. 1z
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Rate:

gzs - should note that the tender is strictly based on the rates quoted by the contractor on the priced schedule of probuble items of work
The quaatties §0¢ various other items of works as shown in the priced schedule of probable items of works are based on he drawing and design
Mby the Department. 1f varistions become necessary due 10 design cnns@demmn ands per actual site conditions, those have 1o be dane by
the at the time of execution at the rate preseribed in the tender condition. No conditional rate will be allowed in any case.

-39 Delay due 10 modification of drawing and design:

contractor shall pot be eatitled for any compensation

jons of specifications
C-40 Additional Conditions
A few additional conditions under special terms and conditions:
C40-1 rate quoted shall be inclusive of clearing site including removal of surpius (both serviceable & unserviceable) carth, rubbish, materials
et As per direction of the Engineer-in-charge.
=302 Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, Octroi and all ofher duties, if ant
(-40-3 The contractor is 1o display caution board maintaining 1. R C. norms at his own cost as per direction of Enginees

excavation of trenches and left out for days shall be avoided.

C-40-5 Labour welfare Cess will be deducted (@1 {one) Yo of gross bill value as per rule

C-40-6 The whole work will have to be executed as per Departmental drawings available in this con
Tax will be deducted from each bill of the contractor as per applicable rate and rules in force.

C-40-8 In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amendwog the West Beagd Fass (e
Tax)Act, 1994 necessary S T /GST will be deducted as per rate in force from the Bill in addition 10 other dedoction 2s per cxtent The

C-41 Refund of Security Deposit:

In respect of successful lcndctcrs,thecamestmoneyonacceptmceofm tenders shall be converted as a part of scowity Geposdl TRE EEIET
Deposit-10%) . Balance part of security Deposit will be deducted from each bill so as 1o make the total amoust of secuity egaraien w Ao
%, of the total valw:ofworksocxecmedmdthcsamcwillbculeascdaﬁefsixmomhfrommeda:oqunlma'k wors s O
satisfaction of the E1.C. Eamnest money deposited by unsuccessful tenderers will be refunded on application to the Pradiun

(42 Defect Liability Period:

Defect Liability Period for all the work is six month and will be calculated ﬁomﬂnda:ofwwmhnofmc-ukwk
C-43 Specification of Work, Methodology:

Specification and methodology of works shall be as given in the Specification of Rural Roads of MORD and other reievast B £ IS codes

&

2 pradhdn
g.,.swmt&miﬂmya

for any loss due 1o delays arising out of modification of the drawing, addition and

-in-charge C-40-4 Dezp

nection ot the tender ratc (-A0-7 imcume
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